

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF JANUARY 2007.0

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of Work/ Supplies
DLI/DHALIPUR/TUR-GEN/06_112	MAJOR OVERHAULING OF DHALIPUR HEP, UNIT-C (17 MW)	Limited	02/11/2006	Two Part	23/11/2006	5.0	5.0 ARC(I) Engineers, ECO Projects, Go-goal, Power Mech, Steel Builders , ps, sb, ai, gg, ee	Nil	Yes	9077 dtd 01/01/2007	GO-GOAL ENGINEERING ENTERPRISES	69.75	120 DAYS
DLI/MUKERIA-1/TUR-GEN/06_113	CAPITAL OVERHAULING OF MACHINE NO.1 (15 MW) OF PH-1 MUKERIA HYDEL PROJECT STAGE-1	Limited	03/11/2006	Two Part	22/11/2006	5.0	5.0 ARC(I) Engineers, ECO Projects, Go-goal, Power Mech, Steel Builders , sb, ps, ai, ee, gg	Nil	Yes	9082 dtd 18/01/2007	ARC (INDIA) ENGINEERS PVT LTD	81.0	110 DAYS
DLI/HDJ-5/BLR-APH/06_098	O/H OF APH, DUCTS, HP VALVES, BURNERS/PC AND VAPOUR LINES AT UNIT-5, 60 MW HARDUAGANJ TPS	Limited	31/10/2006	Two Part	15/11/2006	5.0	5.0 Patel, PCP International, United cons. Co., ARC(I), Universal Engineering, pe, pc, uc, ai, ue	Nil	Yes	9083 dtd 19/01/2007	ARC (INDIA) ENGINEERS PVT LTD	36.0	90 DAYS
DLI/HDJ-7/BLR/06_120	OVERHAULING OF BOILER PRESSURE PARTS, BURNER AT UNIT-7, HARDUAGANJ TPS	Limited	28/11/2006	Two Part	14/12/2006	5.0	5.0 AR Engineers, PCP International, Power Builders, Universal Engg. Co., U.S. Enterprises , aa, pc, pb, ue, ux	Nil	Yes	9079 dtd 04/01/2007	UNIVERSAL ENGG. CO.	9.87	10 DAYS
DLI/RAJ-2/TG/06_134	OPENING OF TURBINE CYL.& INSPECTION OF INTERNALS 67.5MW UNIT -2 RAJGHAT PH IPGCL DELHI	Limited	26/12/2006	Two Part	27/12/2006	2.0	2.0 M.S. Construction, Power Mech Projects , cc, ps	Nil	Yes	9078 dtd 03/01/2007	M.S. CONSTRUCTION COMPANY	3.57	10 DAYS
DLI/LIBYA-7/TG/06_124	CARRY OUT REAMING AND HONING OF COUPLING HOLES FOR REPLACEMENT OF HP ROTOR AT UNIT-7 LIBYA TWPS	Limited	21/12/2006	Two Part	26/12/2006	3.0	3.0 ARC (I) Engineers, M. S. Constn., Power Mech Projects , ai, cc, ps	Nil	Yes	9084 dtd 30/01/2007	ARC (INDIA) ENGINEERS PVT LTD	1.98	10 DAYS
DLI/CHIBRO-3/VALVE/06_126	REPAIR OF MAIN INLET VALVE (3810 MM DIA) OF UNIT-3, 60 MW, CHIBRO HEP UNIT-3	Limited	12/12/2006	Two Part	29/12/2006	5.0	5.0, ARC(I) Engineers, ECO Projects, Go-goal, Power Mech, Steel Builders , ai, ee, gg, ps, sb	Nil	Yes	9080 dtd 18/01/2007	GO-GOAL ENGINEERING ENTERPRISES	26.9	120 DAYS

DLI/UTT ARKASH I- 3/RUNN/ 06_131	REPAIR OF FRANCIS RUNNER NO. 1(A) OF UTTARKASHI HEP (30 MW)	Limited	23/12/200 6	Two Part	09/01/2007	5.0	5.0 ARC(I) Engineers, ECO Projects, Go-goal, Power Mech, Steel Builders , ai, ee, gg, ps, sb	Nil	Yes	9081 dtd 18/01/2007	GO-GOAL ENGINEERI NG ENTERPRIS ES	18.8	90 DAYS
--	--	---------	----------------	-------------	------------	-----	---	-----	-----	------------------------	---	------	------------