

**BHEL:PSNR:SUB-CONTRACTS & PURCHASE**  
**DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2007 TO 31.01.2007**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
364	E/T/C, post commg., trial operations & handing over of all Electrical and C&I equipments for 2x110 MW GAS TURBINE AND GENERATORS, 1X110 mw steam Turbine Generator and 2x180 TPH HRSGs with their auxiliaries at Dholpur CCPP, Dholpur, Rajasthan	Open Tender	07.10.06	Two Part	30.10.06	(Four)	Four 1.PRV Constructions, Chennai 2.OCC OFFSHORE Projects Pvt. Ltd., Mumbai 3.Pace Process Pvt. Ltd., Visakhapatnam 4. Vasavi Power Services Pvt. Ltd., Vijaywada	Nil	Yes	BHEL:NR(SCT):DHO LPUR:ELE AND C&I:364(400) DT.06.01.07	Vasavi Power Services Pvt. Ltd., Vijaywada	Rs.68 Lacs (Rs. Sixty eight lacs only)	10 Months
381	Insurance of materials against theft and fire for a period of one month for 2x250 MW CHHABRA TPS Stage-1, Distt. Baran, Rajasthan	Limited Tender	03.01.07	Two Part	10.01.07	(Three)	Three 1.Oriental Insurance Co. Ltd., New Delhi 2.United India Insurance Co. Ltd., New Delhi 3.National Insurance Co. Ltd., Lucknow	Nil	Yes	BHEL:NR (SCT): CHHABRA:INSUR: 381(401) DT.18.01.07	Oriental Insurance Co. Ltd., New Delhi	Rs.50,000 (Rs. Fifty thousand only)	1 Month