

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF MARCH 2007

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of Work/ Supplies
DLI/KHATIMA-1/HYD-TUR/07_021	REPAIR OF UNDERWATER PARTS OF UNIT NO. 3 KHATIMA POWER HOUSE LOHIAHEAD	Limited	19/02/2007	Two Part	26/02/2007	4.0	4.0 , Eco Projects, Go-Goal Engg., Power Mech, Steel Builders ee, gg, ps, sb	Nil	Yes	9104 dtd 12/03/2007	GO-GOAL ENGINEERING ENTERPRISES	18.74	50 DAYS
DLI/FBD-GAS/GT-2/07_016	OVERHAULING OF GAS TURBINE SIEMENS V94.2 DESIGN AT FARIDABAD GAS PROJECT OF NTPC	Limited	14/02/2007	Two Part	01/03/2007	3.0	3.0 , Indwell Constructions, Vasavi Power Services, ic, ps, ve	Nil	Yes	9105 dtd 15/03/2007	POWER MECH PROJECTS PVT. LTD.	18.94	25 DAYS
DLI/U.SINDH-2/TUR-GEN/07_014	REHABILITATION OF UNIT-2 AT UPPER SINDH HEP STAGE-2 (35 MW)	Limited	07/02/2007	Two Part	17/02/2007	4.0	4.0 , ARC (I) Engrs, Eco Projects, Power Maech, Steel Builders ai, ee, ps, sb	Nil	Yes	9108 dtd 20/03/2007	POWER MECH PROJECTS PVT. LTD.	44.9	50 DAYS
DLI/FBD-GAS/GT-2/07_017	OVERHAULING OF STEAM TURBINE & GENERATOR AT FARIDABAD GAS PROJECT OF NTPC	Limited	14/02/2007	Two Part	02/03/2007	3.0	3.0 , Eco Projects, Indwell Construction, Vasavi Power Services ee, ic, ve	Nil	Yes	9106 dtd 15/03/2007	ECO PROJECTS PVT.LTD.	27.36	25 DAYS
DLI/WHRP-1/ST/07_027	RECTIFICATION OF WHRP STEAM TURBINE MODULE-1, GTPS, NEW DELHI	Limited	13/03/2007	Two Part	13/03/2007	1.0	1.0 , P.E. Erectors px	Nil	Yes	9107 dtd 19/03/2007	P.E. ERECTORS (P) LTD.	2.46	03 DAYS
DLI/BTPS-5/TG/07_028	REPAIR OF UNIT-5 TURBINE & GENERATOR 210 MW BADARPUR	Limited	14/03/2007	Two Part	16/03/2007	4.0	4.0 , Eco Projects, M.S. Construction, Power Builders, Power Mech ee, cc, pb, ps	Nil	Yes	9109 dtd 21/03/2007	POWER MECH PROJECTS PVT. LTD.	9.49	25 DAYS

DLI/KOY ANA- 11/GEN- FING/07_ 022	Additional work of replacement of Non- Magnetic Fingers in Generator stator of Koyna unit-11	Limited	03/03/200 7	Two Part	09/03/2007	8.0	8.0 , ARC (India) Engrs, Eco Projects, Fitwell Construction, Go-Goal Engg, Indwell Construction, MKS Engg., Power Mech Projects, Steel Builders ai, ee, ft, gg, ic, mk, ps, sb	Nil	Yes	9110 dtd 21/03/2007	POWER MECH PROJECTS PVT. LTD.	7.45	30 days
DLI/KOT A- 4/TG/06_ 087	ADDITIONAL WORKS IN GENERATOR DURING O/H OF TG, KOTA-4,210MW	Limited	13/09/200 6	Two Part	16/09/2006	4.0	4.0 , ai, ee, ic, si Arc(l), Eco pprjects, Indwell constructions, Swamina International	Nil	Yes	9111 dtd 22/03/2007	SWAMINA INTERNATI ONAL (P) LTD.	2.07	25 DAYS

