

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF APRIL 2007.0

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of Work/ Supplies
DLI/KOT A-5/GEN/07_024	REPAIR OF GENERATOR UNIT-5, KOTA TPS	Limited	23/02/2007	Two Part	27/02/2007	3.0	3.0 Eco Project, Indwell construction, Power Mech. , ee, ic, ps	Nil	Yes	10001 dtd 04/04/2007	ECO PROJECTS PVT.LTD.	7.77	28 DAYS
DLI/FBD-3/TUR/07_025	OVERHAULING OF 55 MW TURBO GENERATOR UNIT-3 AT FARIDABAD UNIT-3 THERMAL POWER STN. FARIDABAD	Limited	12/03/2007	Two Part	30/03/2007	5.0	5.0 M.S. Construction, Eco Projects,Power Builder, Power Mech.,Swamina International , cc, ee, pb, ps, si	Nil	Yes	10002 dtd 10/04/2007	M.S. CONSTRUCTION COMPANY	8.8	25 DAYS
DLI/DAD - 3/TURBINE/07_026	OVERHAULING OF LP TURBINE, BEARING INSPECTION & VALVES UNIT- 3, 210 MW NCPS, VIDYUT NAGAR	Limited	12/03/2007	Two Part	29/03/2007	2.0	2.0 Eco Project, Power Mech Project , ee, ps	Nil	Yes	10003 dtd 10/04/2007	POWER MECH PROJECTS PVT. LTD.	16.4	25 DAYS