

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF JUNE 2007.0

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sl - No	Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Val ue of cont ract (Rs in Lak hs)	Sched uled date of comple tion of Work/ Supplie s
1.	DLI/WHRP- 1/ST/07_031	ASSEMBLY OF STEAM TURBINE ST 1 AT WHRP NEW DELHI	Limited	11/04/2007	Two Part	18/04/2007	5.0	5.0 Eco Projects, Indwell Construction, M.S. Construction, Power Mech, Swamina International, ee, ic, cc, ps, si	Nil	Yes	10005 dtd 13/06/2007	SWAMINA INTERNAT IONAL (P) LTD.		12 DAYS
2.	DLI/KOPILI - 1/MIV/07_0 34	OVERHAULING & MODIFICATION OF MIV OF 50 MW UNIT-1 OF KOPILI HYDRO ELECTRIC PROJECT NEEPCO	Limited	10/04/2007	Two Part	18/04/2007	7.0	7.0 ARC (I) Engrs., Eco Projects, Fitwell Construction, Go- Goal Engg. Enterprises, Indwell Construction, Power Mech. , Steel Builders, ai, ee, ft, gg, ic, ps, sb	Nil	Yes	10006 dtd 18/06/2007	POWER MECH PROJECTS PVT. LTD.		30 DAYS