

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF JULY 2007

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sl. No	Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of Work/ Supplies
1.	DLI/DAD-GAS/GT-3,2/07_043	OVERHAULING OF GAS TURBINE & GEN. (SIEMENS V 94.2 DESIGN) GT 3 & 2, GAS PROJECT, NCPS, DADRI	Limited	21/05/2007	Two Part	12/06/2007	2.0	2.0 ,Indwell Construction, Power Mech Projects ic, ps	Nil	Yes	10007 dtd 21/07/2007	INDWELL CONSTRUCTION PVT. LTD.		50 DAYS PER UNIT
2.	DLI/DAD-GP/ST-2&1/07_044	O/H OF STEAM TURBINE INCL. NPT/MPI OF LP BLADES, VALVES & REBLADING & GEN. ST 2 & 1, 154 MW, GAS PROJECT, NCPS DADRI	Limited	21/05/2007	Two Part	14/06/2007	2.0	2.0 , Eco Projects, Power Mech Projects ee, ps	Nil	Yes	10008 dtd 26/07/2007	POWER MECH PROJECTS PVT. LTD.		25 DAYS PER UNIT
3.	DLI/KOTA-1/RBL/07_057	LP ROTOR REBLADING STAGE 3A KOTA TPS 110 MW UNIT-1	Limited	67/07/2007	Two Part	09/07/2007	4.0	4.0 , M.S. Construction, Eco Projects, Indwell Construction, Power Mech. cc, ee, ic, ps	Nil	Yes	10009 dtd 26/07/2007	POWER MECH PROJECTS PVT. LTD.		SEVEN DAYS