

BHEL:PSNR:SUB-CONTRACTS & PURCHASE													
DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.11.2007 TO 30.11.2007													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of work/supplies
377	PART C for the Construction of storage shed and other infrastrcutre facilities at 2x250 MW Paricha TPS EXTENSION Units 5 &6, Distt. Jhansi, UP.	Open Tender	23.12.06	Two Part	12.01.07	Eight	Three 1. Ghanaram , Jhansi 2. Ramesht Constructions, Paricha 3. Om Shanti Builders, Paricha	Five 1. Shyam Construction, 2. Rahul Constructions Co. 3.Abhay Kr. Singh, Paricha 4. Ganga Construction Co. Jhansi 5. Shiva Engineering Works, Paricha	Yes	BHEL:NR(SCT): PARICHA-III:STORES::377(478) dt. 14.11.07	Ramesht Construction s, Parciha	Rs. 51,65,750/- (Rs Fifty one lac sixty five thousand seven hundred fifty only)	6 Months
442	E/T/C and trial operation of Boiler Unit No. 6 for Boiler Part-A and rotating machines of 2x490 MW Units, (Units 5&6) at Dadri NCPP at Dadri, Dist. G.B. Nagar, UP.	Open Tender	18.08.07	Two Part	21.09.07	Four	Two 1. Spic Jel Engg. Ltd., Chennai 2. Indwell Constrn. Ltd., Vijayawada	Two 1.UB Engineering Ltd Pune 2. ICS ENGINEERING Pvt Ltd., Chennai	Yes	BHEL:NR(SCT): DADRI:BLR-UNIT-6:442(480) dt. 29.11.07	Indwell Construction s, Ltd., Vijayawada	Rs. 34,01,80,000 /- (Rs Thirty four crores one lac eighty thousand only)	32 Months