

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH FEB-2008

TenderNo	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication in NIT	Type of Bidding (Single/Two part)	Last date of receipt of tender	No of Tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether tender awarded to lowest tenderer evaluated L1	Contract No Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
OT-07/2007-08 Dt: 29.11.07, Item-01	Development of Land Scapping work on the left side of Main Check Post to Junior College bus stop.	Open tender	29.11.07	Two part	26.12.07	5	(1) M/s. Sree Laxmi Engg & Co (2) M/s.Vayuputra Forest Greenieres Pvt Ltd (3) V.Lingaiah (4) M/s.Green Tops (5) M/s.Glad Form Hort.	Nil	Yes	HY/TA/PLG/12/2007-08/84 Dt: 07.02.2008	M/s.Vayuputra Forest Greeneries Pvt Ltd	11.74	31.03.08
OT-07/2007-08 Dt: 29.11.07, Item-02	Providing Rock Garden with water falls and connected Part Developmet works.	Open tender	29.11.07	Two part	26.12.07	2	(1) M/s.Green Land (2) M/s. Glad Form Hort.	Nil	Yes	HY/TA/PLG/12/2007-08/85 Dt: 16.02.2008	M/s.Green Land	19.06	3 Months
OT-01/07-08 Dt: 09.04.07 Item No-2	Repairs and maintenance of external water supply lines and bore wells.	Open tender	09.04.07	Two part	12.05.07	3	(1) M/s.Sarada Enterprises (2) KCM Nair (3) A.Srinivas	Nil	Yes	HY/TA/PLG/E/12/2007-08/86 Dt: 16.02.2008	Sri K.C.M.Nair	1.00	31.03.08
OT-06/07-08 Dt: 22.10.07 Item - 02	Repairs to periphery compound wall from nursery to HIG-I	Open tender	31.10.07	Two part	20.11.07	3	(1) K.Sambasiva Rao (2) V.Lingaiah (3) A.Srinivas	Nil	Yes	HY/TA/PLG/12/2007-08/87 Dt: 16.02.2008	V.Lingaiah	23.61	4 Months
OT-01/07-08 Dt: 09.04.07 Item No-26	Maintenance and repairs to furniture items	Open tender	09.04.07	Two part	12.05.07	3	(1) A.Srinivas (2) A./Ramesh Rao (3) T.Tirupathaiah	Nil	Yes	HY/TA/PLG/E/12/2007-08/88 Dt: 26.02.2008	A.Ramesh Rao	0.70	31.03.08
OT-06/07-08 Dt: 22.10.07 Item - 03	Renovation of Quarter Nos. 173, 174, 175 & 190.	Open tender	31.10.07	Two part	20.11.07	2	(1) S.Prem Kumar (2) T.Tirupathaiah	Nil	Yes	HY/TA/PLG/12/2007-08/89 Dt: 28.02.2008	S.Prem Kumar	21.29	4 Months