Project Engineering . Lo,
Management Bharat Heavy Electricals Limited H”[l
(A Gowt. Of India Undertaking)

Ref: PE/PG/EN1/E-5416/2016/Corrigendum/03 Date: 27/JAN/2017

DUE DATE
06-FEB-2017
BY 02.00 PM (IST)

Subject: Pre Bid Technical & Commercial clarifications for tender of GENERATOR CIRCUIT BREAKER of
2X660 MW ENNORE SEZ STPP

Our Tender Enguiry No. E-5416/2016 dated 28.12.2016 for GENERATOR CIRCUIT BREAKER OF
2X660 MW ENNORE SEZ STPP

This is in reference to the subject Tender Enquiry please consider:

Pre Bid Technical & Commercial clarifications asked by Bidders.

Thanking You

With regards
For & on behalf of BHEL

AMIT MEENA

Sr Engineer | PG II-2, BHEL PEM | Noida
E-MAIL: amitmeena@bhelpem.co.in

Ph. No. +91-120-4213613, +91 8800579479

Please reply to:

Amit Meena (Sr. Engr/PG-11-2)

Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM, Noida-201301 (U.P.)
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TECHNICAL SPECIFICATION FOR
GENERATOR CIRCUIT BREAKER

SPECIFICATION NO. PE-TS-412-510-E001

VOLUME 1l

CONTENTS SHEET

2 X 660 MW ENNORE STPS

REVISION 0 | DATE: 05.12.2016

SHEET 10F1
NAME OF VENDOR:-
REFERENCE OF NATURE OF
PRICE SCHEDULE COST OF
SL | VOULME/ | PAGE |, 41 iee uo SPTEEGCI';';:E#EW COMPLETE DESCRIPTION OF WCIT?-ISDL:\F'{L ON WHICH COST | WITHDRAWL OF |REASON FOR QUOTING
NO | SECTION | NO. '| TENDER DOCUMENT DEVIATION OF DEVIATION | OF WITHDRAWL OF DEVIATION  |DEVIATION
DEVIATION IS (POSITIVE/
APFPLICABLE NEGATIVE)
TECHNICAL DEVIATIONS
1 Volume IV 4 of 2.01.00 | PE-TS-412-510-E001 | Grounding device is not n/a | nla | nla BIDDER'’S Reply: This is okay as per specification Noted.
39 applicable as not required. wording but this is being used for initial testing of
protection system of Generator as per write up hence
just for clarification that Manual short circuit link is
applicable here
2 Volume IV 3 of 1.00.00 | PE-TS-412-510-E001, | IEC 61869-2 for CT & n/a | nla | nla Clarification Noted.
39 point no | REV-00 IEC 61869-3 for VT
4
3 Volume IV 4 of 2.01.00 | PE-TS-412-510-E001, | Miscellaneous bolting and n/a | n/a | n/a Clarification Noted.
39 REV-00 gasket material required
shall be fitted with
equipment only no further
requirement is afterword
and Painting is as per
factory standard.
4 Volume IV 4 of 2.01.00 | PE-TS-412-510-E001, | Miscellaneous items for n/a | nla | nla Please delete this as BIDDER'S has only supervision of Items shall be provided as per annexure-A to the
39 REV-00 field erection, testing, pre- ETC. technical specification.
commissioning and
performance testing is not
applicable to BIDDER.
5 Volume IV 4 of 2.01.00 | PE-TS-412-510-E001, | Temporary elements, if Please delete this as BIDDER'S has only supervision of Items shall be provided as per annexure-A to the
39 REV-00 required, for field erection ETC technical specification.
and testing not applicable
to BIDDER.
6 Volume IV 5 of 2.01.00 | PE-TS-412-510-E001, | Spare parts for start-up and Please clarify Provisional acceptance. Items shall be provided as per annexure-A to the
39 REV-00 testing, until Provisional technical specification.
Acceptance
7 Volume IV 9 of 3.01.01 | PE-TS-412-510-E001, | A local/remote switch and 1 no Local remote switch is for CB, disconnector and Noted.
39 ii REV-00 Push-buttons for local earth switch. It means if Switch is in local then CB,
3.02.01 control shall be provided. disconnector and earth switch cannot be operated from
ii remote.
8 Volume IV 11 of | 3.05.02 | PE-TS-412-510-E001, | Manual short circuit with Please refer clarification on 4 of 39 clause 2.01.00 hence | Noted.
39 i REV-00 switch not applicable.




9 Volume IV 14of | 4.00.00 | PE-TS-412-510-E001, | Witness of test shall be as Please confirm. Confirmed.
39 REV-00 per approved QAP and
standard requirement only.
9. | Volume IV 14of | 4.01.00 | PE-TS-412-510-E001, | Type test with Relevant Type test shall be as per IEEE C37.03, however a letter Noted. Refer corrigendum-2.
1 39 REV-00 standard shall be of conformance to fulfill new standard requirement can
applicable. be given .
10 | Volume IV 14of | 4.02.00 | PE-TS-412-510-E001, | ROUTINE TESTS ON GCB Please confirm. Confirmed.
39 REV-00 are performed according to
the factory procedure based
on standard. Or as per
approved QAP
11 | Volume IV 1l4of | 4.03.00 | PE-TS-412-510-E001, | Stored energy system test Stored energy system test : Not applicable for BIDDER'S | Noted for stored energy system test. For Electrical
39 REV-00 is not applicable at site GCB resistance measurement and Power frequency withstand
Power frequencies Elek(]:trica(!I reslistance measurement and Power frt(ajquency volta%e test Bidder to comply to the technical
: withstand voltage test are not appropriate to conduct at specification.
withstand voltage tests site, please find IEEE clarification attached.
11 | System 20 of | Point5 | PE-TS-412-510-E001, | Short circuit parameter n/a | nla | nla We have taken 63KA. Noted.
.1 | parameter 39 REV-00
12 | Data Sheet | 24 of | 3.00 PE-TS-412-510-E001, | The quoted breaker can have: | n/fa | nla | n/a Lack of space in the HMB drive for additional contacts. Number of contacts shall be provided as per technical
A 39 REV-00 10NC + 14 NO Please confirm specification requirement. Multiplication may be done by
Or 8NC + 12 NO using contact multiplication relay.
Auxialiary contacts
Disconnector and earthing
switch can have:
2NC+ 4 NO contacts.
Increasing of the offered
number of contacts can be
done by multiplication of
contacts in control circuit.
13 | Volume Il | Page | 3.13.00 SPECIFICATIO Point no b & point no e is the | n/a n/a | n/a | Clarification. Noted.
section Il | 30of8 N NO. same as our key interlocking
PE-SS-999-510- | is known as mechanical
E001 interlock.
14 | Volume Il | Page | 3.03.00 SPECIFICATIO Is: ...rate shall not exceed n/a n/a | nla | We offer: ...Leakage test of system enclosure at 20 Bidder to comply to the technical specification.
section Il | 30of8 N NO. 5% of the total enclosure mbar / <5 min
PE-SS-999-510- | Volume per hour.
EO01
15 | Volume Il | Page | 3.15.05 SPECIFICATIO Control signal terminals n/a n/a | n/a | For all functions BIDDER provide terminals at LCP, Noted.
section Il | 50f 8 N NO. integration with control is not in BIDDER’S scope BHEL
PE-SS-999-510- needs to provide annunciation via control room.
EOO1
16 | Volume Il | Page 3.16.00 SPECIFICATIO Interconnection Cables n/a n/a | n/a | Interconnection cable inside GCB system is only the Noted.
section Il | 50f 8 N NO. responsibility of BIDDER hence outside interconnection
PE-SS-999-510- is not under control of BIDDER'S and not applicable.
EOO1
17 | Volume Il | Page 11.00.00 | SPECIFICATIO Operation manual does not n/a n/a | n/a | Clarification Noted.
section Il | 8 of 8 N NO. cover instruction on how to
PE-SS-999-510- | disassemble and repair the
E001 critical items of the breaker
like chamber, drive. This has
to be done by certified
engineers.
18 | Volume Il | Page 10.00.00 | SPECIFICATIO Training shall be arranged n/a n/a | n/a | Clarification Bidder to follow technical specification. This can be
section Il | 8 of 8 N NO. for six person in 2 days at discussed during detailed engineering.
PE-SS-999-510- | Our works.
EOO01




19 | Volume Il | Page | 09.00.00 | SPECIFICATIO Supervision of erection & n/a n/a | n/a | Please specify, if needed. Items shall be provided as per annexure-A to the
section Il | 7 of 8 N NO. Commissioning don’t need technical specification.
PE-SS-999-510- | any additional equipment
EO01
20 | Volume Il | Page 10.00.00 | SPECIFICATIO Training shall be arranged n/a n/a | n/a | Clarification Bidder to follow technical specification. This can be
section Il | 8 of 8 N NO. for six person in 2 days at discussed during detailed engineering.
PE-SS-999-510- | Our works.
EO001
21 | Volume Il | Page | 08.00.00 | SPECIFICATIO The special tools and tackles | n/a n/a | n/a | Special tools and tackles are coved in Annexure A | Items shall be provided as per annexure-A to the
section Il | 70of8 N NO. which are required for STARTUP_AND_COMMISSIONING_SPARES. technical specification.
PE-SS-999-510- | Erection, assembly,
E001 disassembly,_ adjustment,
and overhauling of GCB are
not offered.
22 | Volume Il | Page | 06.00.00 | SPECIFICATIO Quiality plan according to the Clarification Noted.
section Il | 7 of 8 N NO. factory standard shall be
PE-SS-999-510- | offered
EO01
23 | Volume Il | Page | 05.00.00 | SPECIFICATIO 5.01.00: Routine test as per Clarification Noted.
section Il | 60of 8 N NO. factory standard or as per
PE-SS-999-510- | approved QAP
E001 5.02.00: offered type test
is as per IEEE C37.013
but BIDDER'S can submit
a letter for conformance
for meeting the new
standard requirement.
5.03.00: Site test point I,
iii &Vi is not in BIDDER'S
scope
24 | volume sheet | 5.02.00 | SPECIFICATIO New standard requirement Breaker was developed years before the Note.d.. Rgfer corrigendum-2 to the technical
I 6 of 8 | TYPE N NO. release of IEC/IEEE 62271-37-013, hence it specification.
section TESTS | PE-SS-999-510- was been type tested according to IEEE
I, E001 C37.013 which was the only valid standard for
generator circuit-breaker at that time. We can
submit a letter of conformance that breaker
has designed to meet the requirements of
IEC/IEEE 62271-37-01
25 | volume sheet | clause SPECIFICATIO New standard requirement Breaker was developed years before the Note_d_. Re_fer corrigendum-2 to the technical
I 30f 8 |3.02.00 | NNO. release of IEC/IEEE 62271-37-013, hence it | SPecification.
section PE-SS-999-510- was been type tested according to IEEE
I, A E001 C37.013 which was the only valid standard for
sheet generator circuit-breaker at that time We can
Volume | 31of | clause Eg&lsﬁé\e:géo_ submit a letter of conformance that breaker
I 39 1.54 of ’ has designed to meet the requirements of
section Data IEC/IEEE 62271-37-013
1, sheet B




PARTICULARS OF BIDDERS/ AUTHORISED REPRESENTATIVE

NAME DESIGNATIONS SIGN & DATE

NOTES:

1. For self manufactured items of bidder, cost of withdrawl of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only.

2. For directly dispatchable items, cost of withdrawl of deviation will be applicable on the basic price including taxes, duties & freight.

3. All the bidders have to list out all their Technical & Commercial Deviations (if any) in detail in the above format.

4. Any deviation not mentioned above and shown separately or found hidden in offer, will not be taken cognizance of.

5. Bidder shall submit duly filled unpriced copy of above format indicating "quoted” in "cost of withdrawl of deviation” column of the schedule above along with their Techno-commercial offer, wherever
applicable.

6. Bidder shall furnish price copy of above format along with price bid.

7. The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser.

8. Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-1 opening shall not be considered.

9. For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not to give any cost of withdrawl of deviation
loading as per Annexure-VIll of GCC, Rev-06 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-1 bid but not mentioned in priced copy of this format submitted
with Priced bid, the cost of withdrawl of deviation shall be taken as NIL.

10. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.

11. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

12. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of such deviations which have been
clubbed together shall be considered as NIL.

13. In case nature of cost of withdraw! (positive/negative) is not specified it shall be assumed as positive.

14. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.|




Project: 2 X 660 MW ENNORE POWER PLANT

COMMENT/DEVIATION OF SCHEDULE

risk and cost of Seller/ Contractorin case either the Seller,
Contractor himself or any of his representative or agent i
found to have been a previous employee of the Purchase
immediatelybefore retirementand has within a period of twol
years of such retirement accepted the employment of the
Seller/ Contractor either as a Seller/ Contractor or as ary
employee without having obtained prior permission off
Purchaser.

VOLUME/S]
SL.NO. | ECTION PAGE NO. CLAUSE NO. TENDER DOCUMENT Description Remarks BHEL Comment/Reply
1 GCC 30f22 ITB 9.1 andGCC REV.06 The date of LOI/ Order/ Contract, whichever is The Date of firm P.O/Contract only shall be treated as Zero date for contractua]Date of PO/contract shall be consideredas zero date
GCC 1.0 earlier, shall be treated as the Zero Date for purpose. Therefore it cannot be quantifiedin terms of amount for withdrawal of the{for contractual purpose.
contractual purpose. deviation.
2 GCC 7 of 22 Clause N0.9.1 |GCC REV.06 Terms of Payment 100% payment shall be paid through Irrevocable,sight and confirmed letter of credit|Terms of Payment: The same shall be as per clausq
L/C shall be opened 60 days prior to the date of Inspection. In case any delay in operjno.9.1 of GCC rev.06. Foreign vendors seeking
of L/C with mutuallyagreedterms priorto 60 days of despatchthen ALSTOM reserved payment through Letter of Credit (LC) should submit i
allrights to delay the delivery withoutany LD. Respective Bank charges to RespectivdBank Guarantee before LC openingas per clause no
Accounts. Therefore it cannot be quantifiedin terms of amount for withdrawlof the11.2.
deviation. Payment term shall be as per clause 9.1 of GC(
rev.06.
90% supply payment throughLC with usance period9Q
days.
10% MRC payment through direct payment within 60
days.
For any deviation,commercialloadingshall be applicabl
as per GCC rev.06 Lg
opening charges shall be to BHEL account.
3 GCC 11 of 22 GCC 113 GCC REV.06 Value of the Bank Guarantee (at the time of submission)This shallnot be acceptablein cases of termination/cancellationof the order/ contrac Terminationof contract shall be as per clause no.27 of]
shall remain unchanged for any subsequent variations ifffor whateverreason.Therefore it cannot be quantified in terms of amount for withdrayfGCTC of GCC rev.06
order! contract value up to 20%. Beyond this, the Seller]of the deviation.
Contractor shall arrange to enhance or reduce the value off
the Bank Guarantee accordingly.
4 GCC 12 of 22 GCC 12.2 (a) & GCC REV.06 Guarantee Period (A)The Guarantee periodshallbe 18 months from the date of FOB dispatch. (B)Pleasq Guarantee period for supply packages shall be 1§
(b) replace the word ‘Guarantee’ with ‘Warranty’. months from the date of last dispatchas per clauseno
Please Note Seller/ Contractor's liability in respect of any complaints, defects and clail12.2 (a) of GCTC of GCC rev.06.
only.
Therefore it cannot be quantified in terms of amount for withdrawl of the deviation.
5 GCC 12 of 22 GCC 125 GCC REV.06 Decision of Purchaser with regard to Seller/Contractor'$Kindlyrephrasethe wordingas Notwithstandinganything to the contrary in the contrac§ This is our standard clause and no deviation ig
liability and the amount involved, if any, payable by Sellerfdocuments, Contractor shallnot in any circumstancesunder any legal theory, whethefpermitted. Vendor maximum liability shall be limited to|
Contractor underthe guaranteeshall be final, conclusiveandbased on contract, warranty, tort (including negligence), strict liability, indemnity|total contract period as per clause no. 12.5.
binding.However, vendor'smaximum liability willbe limited to] professional liability or otherwise, be liable to indemnify the loss of use, loss off
the total contract value including taxes, duties and freight. |production,loss of profits, loss of contracts, loss of data, cost of capital, replacemen
power, claims of Purchaser’'scustomers, or any other financialor economicloss or an
special, incidental , punitive, indirect or consequentialloss or damage whatsoeve|
whether suffered by Purchaser or by any third party and in no case the aggregatd
liabilityunderthe contract shallexceed the price of the contract. Thereforeit cannotbd
quantified in terms of amount for withdrawl! of the deviation.
6 GCC 14 & 150f22 |GCC 16.1 & GCC REV.06 “ . Seller/ Contractor's liability in respect of anyThe Liquidated damages are a genuine pre-estimate of loss to be suffered by the]LD: Liquidateddamage shall be as per clause no.16 off
16.2 complaints, defects and claims shallnot be limited to supplyPurchaser in case of delays, the impositionof the Liquidateddamagesshould be thef GCTC of GCC rev.06 maximum limit shallbe 10% off
and installationof replacedparts free of charge, or repairoflsole remedy for delay to project. Please amend the clause to make LD as the soldtotal contract price excluding taxes, duties, freight.
defective parts to the extent that such replacements argremedy.
attributable to or arise from faulty workmanship, materialofThe maximum LD of 10% is too high. Other state utility tenders prescribed the
design, in the manufacture, of the stores but at the optionoff maximum limit to 5%. Please reduce the same to 5%. Please confirm.
the Purchaser, to the paymentof the value, expenditureand
damages as mentionedhereafter, provideddefects on bein
discoveredare broughtto the notice of the Seller/ Contractol
withina periodof three (3) months from the date of expiry of]
the guarantee period...."
7 GCC 19 of 22 GCC27.1 GCC REV.06 Termination for convenience Purchasershallgive the Seller/ Contractor a notice of atleast thirty (30) days.Thereford Advance notice with sufficient time shall be given in thig
it cannot be quantified in terms of amount for withdrawl of the deviation. case, if applicable.
8 GCC 19 of 22 GCC 27.2 GCC REV.06 Purchaser shallhave the right to cancelorder/contract at the]Not acceptable since the terminationof the contract for the purposedoesnot seem to] Termination of contact shall be as per clause no.27 of

be a material breach of contract in relationto performance.Thereforeit cannot bg
quantified in terms of amount for withdrawl! of the deviation.

GCTC GCC rev.06
Please note that referred clause is for employe

of

immediatelybefore retirement and has a period of withi
two years of such retirement .Shall be as per GCQ
Clause 27.1




includessupplierfor the purposeof the bond)..... (hereinafte|
referred to as the Bank) at the
requestof _ .. loss or damage caused to ol

Company by reasons of any breach by the said Contractor

Agreement

suffered by or would be caused to or suffered by thelContractor(s) of any of the terms and conditions contained in the said Agreement

of any of the terms and conditions containedin the said

9 GCC 20 of 22 GCC 29.1 GCC REV.06 Force Majeure Not acceptable since it is an inclusive definiton given. It should be non exclusivewitjForce Majeure shall be as per clause 29.1 of GCC,
phrase"includingbut not limitedto". Therefore it cannot be quantifiedin terms of amoun{ This is our standard clause.
for withdrawl of the deviation.

10 GCC 20 of 22 GCC29.1 GCC REV.06 Performance under the Order/ Contract shall be resumedThe Contractor shall be entitled to time extension for performance of thelThis is our standard clause.

immediatelyafter such event has come to an end or ceaseqWorks.Therefore it cannot be quantified in terms of amount for withdrawl of the]
to exist and decision of Purchaser as to whether theldeviation.

deliveries have to be resumed or not shall be ‘final, conclus|

and binding on the parties hereto.

11 GCC 21 of 22 GCC 30 GCC REV.06 Indemnification Not Acceptable.....Nature of the damages/claimsnot mentioned....itis open and widg This is our standard clause. Vendor's  max liabilit
and pertains to any and all the damages in relation to the contract ...coupled with theJshallbe limitedto total contract periodas per clauseno
fact that there is no Limitation of Liability clause, it becomes all the morg12.5
critical. Therefore it cannot be quantified in terms of amount for withdrawl of thej
deviation.

12 GCC 21 0f 22 GCC32.1 GCC REV.06 In the event of any dispute or difference arising out of] This is not acceptable.As appointmentof arbitrator is very onerousin nature. Arbitrato Arbitration, if any shall comply arbitration & conciliatiof

execution of order/ contract or the respective rights andshould be appointed with mutual consent. Please amend the clause as follows andact 1996.

liabilitiesof the parties or in relation to interpretation of any| confirm:

provision by Seller/ Contractorin any manner touchingupol

order/ contract, such dispute or difference shall (except as §In the eventof any dispute or difference arisingout of execution of order/ contract ol

any matters, the decisionof which is specifically providedfor|the respective rights and liabilitiesof the parties or in relation to interpretation of an:

therein) be referred to the arbitration of the personappointediprovisionby Seller/ Contractor in any manner touching upon order/ contract, such

by the competent authority of Purchaser. dispute or difference shall (except as to any matters, the decision of which is specificg
provided for therein) be referred to the arbitration of the person
appointedby the competent authority of Purchasera sole arbitrator mutually appointedl
by the Purchaserand the Seller/Contractoror if there is no agreement,then each party
will appoint one arbitrator each and the two arbitrators appointed by the parties wil
appoint a third arbitrator who will act as an Umpire in the Arbitration proceedings.
Also, seat/venue of arbitrationshouldalso be specified in the GCC. Please confirm thej
same.

13 GCC 22 of 22 GCC 35 GCC REV.06 Order of precedence This shall also include: The bids/ further agreement/MOM etc. shallbe part of
1) The Bid submitted by the Contractor/Selleralongwith all the documents like technicajcontract.
specifications, etc.

2) The deviations (if any) as accepted by the parties
3) Any other document/ correspondence exchanged in relation to the contract
Therefore it cannot be quantified in terms of amount for withdrawl of the deviation.

14 GCC Missing Clauses|Delay in receipt of Payment |In the event of delay in receipt of Payment In the event of delayin receipt of paymentbeyond the agreed days after submissionoffVendors shall submit documentsfor payment directly to
all the documents agreed for realisation of payment then ALSTOM reserves its rights | BHEL. Payment will be released within 60 days afte
claim the financial cost from BHEL due to delay in receipt of payment.Therefore itfreceipt of complete documents as per order/ contraci
cannot be quantified in terms of amount for withdrawl! of the deviation. (45 days for vendors qualified and registered as Micro

Smallas per MSMED Act).All efforts shallbe made fol
payment as per the days specified.
No charges shall be payable in case of delay, if any.

15 Delay in receipt of MDCC |In the event of delay in receipt of MDCC In the event of delay in receipt of MDCC from BHEL (beyond15 days as per GCCYMDCC shallbe issued as mentionedin GCC clauseno,
then ALSTOM willstore the GCB at the packer'syard andthe storage charges of the]15.0. BHEL shall try to issue MDCC within 15 workin
same shall be claimed @1400 Euros per breaker per month from BHEL. Thereforeijdays as mentioned in clause no. 15 of GCC. Nd
cannot be quantified in terms of amount for withdraw! of the deviation. charges shall be payable for delay, if any.

LIABILITY ALSTOM shall not in any circumstances be liable tojWe wishto inform you that this clauseshould be part of P.O as this is missed out ifAll terms and conditions shall be as per GCC Rev 06
indemnifyany indirector consequentialoss (includingindirecfGCC Rev.06
or consequentialloss of use, of production, of profit, off
contract, any financial or economic loss) or damage whicl|
may be suffered by the Purchaser or by any third Party i
connection with this Contract.
The total liability of the Supplierto the Client, under or i
connectionwith this Contract shall not exceed one hundre
percent (100%) of the Contract Price.
We have stated hereby our main requirementsas for the]
main terms & conditions of a contract
16 FORM of CPBG|GCC REV.06 First Para: hereinafter calledthe said Contractor whichterm|First Para: hereinafter called the said Contractor which term includessupplier for thel Format for CPGB shallbe as per AnnexurelV of GCC

purposeof the bond guarantee)..... (hereinafter referredto as the Bank) at the writtery
requestof ... loss or damagecaused to or suffered by or would be caused to ol

suffered by the Company by reasons of any breach in performance by the said

Therefore it cannot be quantified in terms of amount for withdrawl of the deviation.

rev.06.1t is our standard format and no deviationig
permitted.




17 GCC REV.06 Para # 2: under this guarantee without any demur, Para # 2: underthis guaranteewithout any demur, merely on a Written demandfrom|Format for CPGB shallbe as per AnnexurelV of GCJ
merely on a demand from the Company stating that the]the Companystating that the amount claimedis due by way of loss or damagecausedrev.06.It is our standard format and no deviationis
amount claimed is due by way of loss or damage causedtojto or would be caused to or suffered by the company by reasons of breach infpermitted.
or would be caused to or suffered by the company bylperformance by the said Contractor(s) of any of the terms or conditions contained in t|
reasons of breach by the said Contractor(s) of any of said Agreement or by reasons of the Contractor(s) failure to perform the said
the terms or conditions containedin the said AgreementorfAgreement. Therefore it cannot be quantifiedin terms of amount for withdrawl of the}
by reasons of the Contractor(s) failure to perform the saiddeviation.

Agreement.

18 GCC REV.06 Para # 4: guaranteehereincontainedshallremainin full force]Para # 4: guaranteehereincontainedshallremainin full force and effect till the earlieroff Format for CPGB shallbe as per AnnexurelV of GCC
and effect during the period that would be taken for the]i) during the period that would be taken for the performance of the said Agreement, ofrev.06.I1t is our standard format and no deviationig
performanceof the said Agreementand that it shallcontinugand that it shallcontinueto be enforceabletill all the dues of the Companyunder or by]permitted.
to be enforceabletill all the dues of the Companyunder or byjvirtue of
virtue of the said Agreement have been fully paid and its|the said Agreementhave beenfully paidand its claim satisfied or discharged;or iii) till
claim satisfied or discharged or ftill office/ Department/ Division of Bharat Heavy Electricals Limited certified
office/Department/ Division of Bharat Heavy Electricalthat
Limited certifies that the terms and conditionsof the saidthe terms and conditionsof the said Agreementhave beenfully and properly carried ou
Agreement have been fully and properly carried out by thelby the
said contractor(s) and also including the satisfactorylsaid contractor(s), or iv) till............ [validity period shall be mentioned] and also includling
performance of the equipment during the satisfactory performance of the equipment during guarantee period and accordingly
guarantee period and accordingly discharge this guarantee|discharge this guarantee.

Notwithstandingclause needsto be added.Thereforeit cannotbe quantifiedin terms off
amount for withdrawl of the deviation.

SCC

1 Scc 10of 10 1,2,3,45 Scc Not applicable since the scope is limited to CFR supply Noted

2 SCC 4 0of 10 16 SCC Dispatch Documents required (To be Furnished by vendor {Since the scope is limited to CFR, Hence documents which are realted to FOB|The doc requiredshall be as per clause no. 16 of SCQ
Payment) Incoterms shall be provided. No other documents shall be linked to the Paymentfor]& 9.7 of GCTC of GCC rev.06 as applicable for foreig|

Supply supplier. Being FOB supply. LR and insurance intimati
is not applicable.All other doc as applicablefor foreign
supplier for FOB delivery shall be applicableas pe
clause referred.

3 ScC 5 of 10 17 ScC Material Receipt Certificate Since the scopeis limited to CFR, Providingreceipted LR is not in the scope of GRID|Noted. However supplier shall provide support foi

SOLUTIONS SAS. HenceMRC paymentshall be released uponthe documentrelatedverification of material at site if required.

to FOB INCOTERMS.

4 ScC 10 of 10 Annexure-| ScC ANNEXURE- | Not pallicable since the scope is limited to FOB Noted

NIT

1 Enquiry |3 of 4 Delivery Enquiry Main Supply: For Foreign Boidders: six months FOB from|As per our standard practise we requireminimum4-6 weeks for submission of drawing$DeliverySchedule: The same shallbe as per clauseno

Schedule the date of P.O. from the date of receiptof clear Technicaland CommercialPurchase order. And withinf9 of NIT . The same is in line with our previou

Submission of drawings shall be with in 2 weeks from the
date of PO. And commented drawings with in 10 days for|

resubmission

15 working days for the resubmission of corrected drawings.

orders/tenders.
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