



# Bharat Heavy Electricals Ltd

## Outsourcing

CORRUGENDUM- I FOR OS / BHEL / TRICHY / RC 2014

DTD 31.12.13

All bidders are requested to take care of the below modifications in the OS/BHEL / TRICHY/RC 2014 tender due on 11.01.2014

- 1) The typical drawings categorized under the below four rate schedules has been revised, the details of which are given below. The same has been uploaded in the website. There no change in the balance schedules.

Rate Schedule	Rate Schedule Description	Drg No	Remarks
1428	SS Fab more than 50%	3-19-903-04307, 3-19-903-04308, 3-19-903-04309, 3-12-903-11552	<b>Drawings Added</b>
1428	SS Fab more than 50%	16780300224-01-00, 16780300390-00-00, 36780300396-01-00, 36780300523-00-00, 46780300301-02-00	<b>Drawings Removed</b>
1456	Oil Gun Assy	2-41-350-00753-00	<b>Drawing Added</b>
1421	Hangers 2	31990380569-00-00, 31990381326-00-00, 31990381327-00-00,	<b>Drawings Removed</b>

- 2) In Annexure D- Check List For Scrutiny Of Techno Commercial Offer please read Sl No 3 as **Annexure C - Evaluation Sheet For Blasting And Painting** instead of ANNEXURE - C : Evaluation sheet for Extra Rate Schedules
- 3) In Section VI-List of Main Rate Schedules page 4/4 please read the foot note as **“\*Note: RS 1416 to 1421: Will be considered as a single package and L1 will be evaluated based on the cumulative value of RS 1416 to 1421 “** instead of **“\*Note : RS 1416 to 1421 : Will be considered as a single package and L1 will be evaluated based on the cumulative value of RS 1416 to 14221”**.