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Corrigendum – I-  dated 23/06/2026 to CPC Tender No. BHEL/CPC/ FA/ DECK_CLADDING SHEET/27/026 - Framework Agreement for Supply of Permanently Colour 
Coated Metal Sheet Decking Plate, Permanently Colour Coated Metal Cladding Sheet and Factory made Prefabricated Sandwiched Permanently Colour Coated Metal 
Cladding Sheet 2X800 MW NTPC Lara STPS, 2X800 MW NTPC Singrauli STPS Stage-III,  2X800 MW DVC Koderma STPS” 
  

A) Time Extension: Clause No. 1.0 Salient Features of NIT in NOTICE INVITING TENDER is revised as below: 
 

Sl. 
No. 

Clause No. Existing in Tender Revised as 

1 Sl. No. v) DUE DATE & TIME OF OFFER 
SUBMISSION. 
 

Date: 23/06/2026, Time: 11:00 Hrs Date: 30/06/2026, Time: 11:00 Hrs 

2 Sl. No. vi) OPENING OF TENDER 
 

Date: 23/06/2026, Time: 17:00 Hrs Date: 30/06/2026, Time: 17:00 Hrs 

 
Note:  
 

 1)All other terms and conditions against this NIT shall remain unchanged. 
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I). 

 
 
 

for BHARAT HEAVY ELECTRICALS LTD 
                 SDGM / Purchase - CPC 
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B)  Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are as below; 
 

Sl. No. Section/Clause 
No 

Specification Bidder's Query BHEL Clarification 

1 Technical 
Conditions of 
Contract (TCC): 
(Volume-IA) 
Clause no.  2.4 
 
 
 

The quantities given for the rate contract are tentative 
and may vary within the limits 
of Plus/Minus (+/-) 25% of awarded rate contract 
value. Also, no compensation becomes payable in case 
the contract gets partially executed/ short 
closed/terminated/ work withdrawn by BHEL at its 
discretion. Further, below mentioned tolerance shall 
be applicable for issuance of Sub-PO subsequently. 

Qty to be informed well in advance as Coil manufacturer 
can’t reduce the qty after placing the raw material.  
 

Tender condition shall 
prevail. 

2 Technical 

Conditions of 

Contract (TCC): 

Clause No. 3. 

Chapter-III: TIME 

Schedule: 

 

Duration of Framework Agreement for “supply of 
Supply of Permanently Colour Coated Metal Sheet 
Decking Plate, Permanently Colour Coated Metal 
Cladding Sheet and Factory made Prefabricated 
Sandwiched Permanently Colour Coated Metal 
Cladding Sheet to the designated project sites” shall be 
Twenty-Four (24) Months from issuance of LOA.  
 
Delivery period from the date of intimations (Through 
mail / Separate Sub POs) shall be as follows:  
• If Ordered Qty is up to 500 MT – Within 10 
weeks from the date of intimation. 
• If ordered Qty is more than 500 MT and less 
than 750 MT – 12 weeks from the date of intimation.  
• If ordered Qty is more than 750 MT - 15 weeks 
from the date of intimation. 
Note: Date of intimation shall be after considering time 
frame required for submission and approval of various 
process listed as Sl. No. 3.2. 
 
 
 
 

we request you to kindly review the stipulated delivery 
schedule, as the time presently envisaged for each lot 
appears to be insufficient considering the nature of the 
material, specialized paint system (SDP), and the 
mandatory inspection requirements specified under the 
contract. 
 
Total Minimum Lead Time required is 15–18 Weeks 
we request you to kindly reconsider and revise the 
delivery schedule.  
 
Note: Date of intimation shall be after considering time 
frame required for submission and approval of various 
process listed as in Sl. No. 3.2 for “Submission of general 
arrangement and detailed working drawings with cutting 
plan for the proposed design, together with all 
calculations” – should be in phased manner. 
 
 
 
 
 
 
 

Delivery period for the 
ordered quantity of First 
Sub-PO of any particular 
project, may be 
considered as 15 Weeks 
from the date of 
intimations however, 
delivery period for the 
subsequent lot shall be 
as follows: 
 If Ordered Qty is up 

to 500 MT – Within 
10 weeks from the 
date of intimation. 

 If ordered Qty is 
more than 500 MT 
and less than 750 MT 
– 12 weeks from the 
date of intimation.  

 If ordered Qty is 
more than 750 MT - 
15 weeks from the 
date of intimation. 
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Sl. No. Section/Clause 
No 

Specification Bidder's Query BHEL Clarification 

 
For Note, Please refer Cl. 
no. 3.1 of TCC 

3 Technical 
Conditions of 
Contract (TCC): 
(Volume-IA) 
Clause no. 4.5 
Chapter-IV: Term 
of PAYMENT 

Retention Amount for Respective POs issued by PS-
Regions – 5% of payment shall be 
withheld from each RA Bills and released after 
successful completion of supply and along with Final 
Bill. 
 
On specific request of contractor, 5% amount can be 
released against submission of Bank 
Guarantee of 5% of Sub-PO value, in acceptable form. 
Also, upon submission of the aforementioned BG, 
further deduction of 5% from RA Bill shall not be made. 
BG shall be kept valid for a period of Contract duration 
and Extension if any. (Retention BG Format to be 
referred.) 

we request you to delete the retention money clause.  
 
 

Tender condition shall 
prevail. 

4 Technical 
Conditions of 
Contract (TCC): 
(Volume-IA), 
Clause no. 4.6 
Chapter-IV: Term 
of PAYMENT 

Performance Security shall be 5% of each Sub-PO 
Value issued by Respective PS-Region and shall be 
dealt as per Clause 2.13 of GCC. In case of increase in 
Sub-PO value, additional 5% of differential/increased 
amount shall be submitted by Supplier before 
payment of next RA Bill due. 

Please confirm the tenure of BG 
 

Pl refer GCC clause 2.13 

5 Technical 
Conditions of 
Contract (TCC): 
(Volume-IA), 
Clause no. 4.10 

LD shall be 0.5% of the Sub-PO Value per week of delay 
or part thereof subject to a maximum of 10% of the 
Sub-PO Value. 

We request to review the LD maximum Ceiling i.e. to 
reduce it to 5% of the sub-PO Value form 10% of the Sub-
PO Value 

Tender condition shall 
prevail. 
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Sl. No. Section/Clause 
No 

Specification Bidder's Query BHEL Clarification 

Chapter-IV: Term 
of PAYMENT 

6. - 
 
 
 
 

- We would like to request that it should be awarded to 
parties which have executed BHEL/NTPC Projects. This is 
to ensure and invite serious bidders. 

Tender condition shall 
prevail. 

 
Note:  

 1)All other terms and conditions against this NIT shall remain unchanged. 
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I). 

 
for BHARAT HEAVY ELECTRICALS LTD 

                 SDGM / Purchase - CPC 


