



	BHEL Tenders	Government eProcurement System Published Corrigendum Details	Date : 03-Aug-2021 03:28 PM  Print										
	<table border="1"> <tr> <td>Organisation Chain :</td> <td>Bharat Heavy Electricals Limited PEM - Noida Core Material Management Common CMM</td> </tr> <tr> <td>Tender ID :</td> <td>2021_BHEL_4608_1</td> </tr> <tr> <td>Tender Ref No :</td> <td>PE/PG/RTC/E-6702/2021</td> </tr> <tr> <td>Tender Title :</td> <td>NIT FOR RATE CONTRACT FRAMEWORK AGREEMENT FOR PANKI PROJECT R MATTRESSES</td> </tr> <tr> <td>Corrigendum Type :</td> <td>Date</td> </tr> </table>			Organisation Chain :	Bharat Heavy Electricals Limited PEM - Noida Core Material Management Common CMM	Tender ID :	2021_BHEL_4608_1	Tender Ref No :	PE/PG/RTC/E-6702/2021	Tender Title :	NIT FOR RATE CONTRACT FRAMEWORK AGREEMENT FOR PANKI PROJECT R MATTRESSES	Corrigendum Type :	Date
Organisation Chain :	Bharat Heavy Electricals Limited PEM - Noida Core Material Management Common CMM												
Tender ID :	2021_BHEL_4608_1												
Tender Ref No :	PE/PG/RTC/E-6702/2021												
Tender Title :	NIT FOR RATE CONTRACT FRAMEWORK AGREEMENT FOR PANKI PROJECT R MATTRESSES												
Corrigendum Type :	Date												
Corrigendum:1													
<table border="1"> <thead> <tr> <th>Corrigendum Title</th> <th>Corrigendum Description</th> <th>Published Date</th> <th>Document Name</th> <th>Doc Size(in KB)</th> </tr> </thead> <tbody> <tr> <td>CORRIGENDA01</td> <td>CORRIGENDA 01 THERMAL INSULATION ROCKWOOL MAT RATE CONTRACT PANKI PROJECT</td> <td>03-Aug-2021 03:28 PM</td> <td>CORRIGENDA01.pdf </td> <td>851.86</td> </tr> </tbody> </table>				Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)	CORRIGENDA01	CORRIGENDA 01 THERMAL INSULATION ROCKWOOL MAT RATE CONTRACT PANKI PROJECT	03-Aug-2021 03:28 PM	CORRIGENDA01.pdf 	851.86
Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)									
CORRIGENDA01	CORRIGENDA 01 THERMAL INSULATION ROCKWOOL MAT RATE CONTRACT PANKI PROJECT	03-Aug-2021 03:28 PM	CORRIGENDA01.pdf 	851.86									
Critical Dates													
Publish Date	21-Jul-2021 05:00 PM	Bid Opening Date	09-Aug-2021 04:00 PM										
Document Download/Sale Start Date	21-Jul-2021 05:00 PM	Document Download/Sale End Date	09-Aug-2021 11:00 AM										
Clarification Start Date	21-Jul-2021 05:00 PM	Clarification End Date	09-Aug-2021 11:00 AM										
Bid Submission Start Date	21-Jul-2021 05:00 PM	Bid Submission End Date	09-Aug-2021 11:00 AM										
Pre Bid Meeting Date	28-Jul-2021 11:00 AM												
Details Before Corrigendum													
Critical Dates													
Publish Date	21-Jul-2021 05:00 PM	Bid Opening Date	03-Aug-2021 04:00 PM										
Document Download/Sale Start Date	21-Jul-2021 05:00 PM	Document Download/Sale End Date	03-Aug-2021 11:00 AM										
Clarification Start Date	21-Jul-2021 05:00 PM	Clarification End Date	03-Aug-2021 11:00 AM										
Bid Submission Start Date	21-Jul-2021 05:00 PM	Bid Submission End Date	03-Aug-2021 11:00 AM										
Pre Bid Meeting Date	28-Jul-2021 11:00 AM												