

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH SEPT 2025 (01.09.2025 to 30.09.2025)

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (Rs)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
BHEL:PSSR: ENR-SEZ:2025-26: PUR:062	Procurement of Shortfall Materials for Stage#2 RO Permeate Tank at BHEL / 2x660 MW Ennore SEZ STPP	LT	01.08.2025	SINGLE	06.08.2025	4	1.M/s Abbas Engineers 2.M/s. Industrial Tools & Fasteners 3.M/s. Badri Engineering Corporation 4.M/s. Taher Trade Agencies	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26: PUR:062/ WO/12958 Dt. 04.09.2025	M/s.Badri Engineering Corporation	3,97,500	60 Days	NA
BHEL:PSSR: ENR-SEZ:2025-26: SCT:159	Shifting of Obstructing Structural Steel Materials for a period of 30 Days at 2x660MW Ennore SEZ	ST	07.08.2025	SINGLE	11.08.2025	1	1.M/s. Shivam Enterprises	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26: SCT:159/ WO/ 12999 Dt. 17.09.2025	M/s. Shivam Enterprises	3,46,620	90 Days	Clause 6.3.1(d) of the Works Policy-2016
GEM/2025/B/655 5114 (BHEL:PSSR: ENR-SEZ:2025-26: SCT:163)	Hiring of 1 No. of 250MT Crawler Crane for Erection Works at 2 X 660 MW Ennore SEZ Supercritical Thermal Power Project (Unit-1 & 2)	OT	09.08.2025	TWO	28.08.2025	10	1. M/s. AD CORPORATE SOLUTIONS 2. M/s. BANSAL CRANE SERVICES 3. M/s. BARKAT CRANES & EQUIPMENTS PRIVATE LIMITED 4. M/s. PREMIER HEAVY LIFT PRIVATE LIMITED 5. M/s. R.R.ENGINEERING & CONSTRUCTION 6. M/s. SANGHVI MOVERS LIMITED 7. M/s. SARENS HEAVY LIFT INDIA PRIVATE LIMITED 8. M/s. SAVBRI INTERNATIONAL PRIVATE LIMITED 9. M/s. STARLOG ENTERPRISES LIMITED 10.M/s. URMILLA ENTERPRISES PRIVATE LIMITED	NIL	YES	GEMC- 511687732552412 dt.22.09.2025	M/s. Starlog Enterprises Limited	35,39,174	5 months	NA
BHEL:PSSR: ENR-SEZ:2025-26: SCT:166	Erection & Commissioning of 4MVA, 33/11KV Transformer at BHEL/ 2 X 660 MW Ennore SEZ-STPP	LT	14.08.2025	SINGLE	06.09.2025	2	1.M/s. Shree Abirami Engg Work 2.M/s. Durable Elektropower Engineers	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26: SCT:166/ WO/ 13017 Dt. 22.09.2025	M/s. Durable Elektropower Engineers	1,75,000	15 Days	NA
BHEL:PSSR: ENR-SEZ:2025-26: SCT:168	500KVA Transformer repairing and servicing works at BHEL/ 2 X 660 MW Ennore SEZ-STPP	LT	02.09.2025	SINGLE	26.07.2025	3	1. M/s. G-Tech Engineering Services 2. M/s. Metron Electricks 3. M/s. Essar Electricals	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26: SCT:168/ WO/ 13018 Dt. 23.09.2025	M/s. Essar Electricals	39,800	2 Days	NA
BHEL:PSSR: ENR-SEZ:2025-26: SCT:172	Transportation of various diverted Consignments from one site/unit to another site/unit of BHEL	LT	08.09.2025	SINGLE	18-09-2025	3	1.M/s. SGL Express Service 2.M/s. KYK Logistics 3.M/s. Associated Road Carriers Limited	NIL	YES	BHEL: PSSR: ENR-SEZ: 2025-26: SCT:172/ WO/ 13033 Dt. 27.09.2025	M/s. Associated Road Carriers Limited	6,12,640	60 Days	NA