

CVC Office Order No. 13/3/05
Dt. 16 03 2005

BHEL:PSSR:CONTRACTS
DETAILS OF CONTRACTORS CONCLUDED DURING THE MONTH 01 07 2006 TO 31 07 2006

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract Rs.	Scheduled date of completion of supplies
SCT 1176	Handling at site stores/storage yard, transportation to site of work, erection, testing and commng of LP Piping and its accessories, Hangers and supports , valves, miscellaneous equipments and other static equipments for 1 x 500 MW set at Bellary TPS, Kudatini Village, Bellary,Karnataka	Open Tender	24 04 06	Two	12 05 06	Three	Three 1. M/s. Ragmet Engineers, Mumbai 2. M/s. Raunaq International Ltd, Faridabad 3. M/s. Power Mech Projects Pvt. Ltd, Vijayawada	Nil	Yes	SCT 1176 07 07 06	M/s. Ragmet Engineers, Mumbai	3,71,59,100/-	12 months