

Details of Contract awarded from 01/01/2024 TO 31/01/2024

														2249.89332	₹ 22,49,89,332
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)
1	SAS	Additional Work of Dismantling & Assembly of TG Set including HIP Module, Removal & Application of Insulation, Thermo-couple Replacement & Associated Work U#1, 129 MW, GSEG Hazira	2913	ST	17-01-2024	SINGLE	18-01-2024	1	MADHU ENGINEERING SERVICES		L-1	BHE/PW/PUR/HZGG-TGOH-U1-ADD/2913/LOI	20-01-2024	MADHU ENGINEERING SE	₹ 38,10,000
2	2X800 MW NTPC Lara Stage II	SUPPLY, FABRICATION, MANUFACTURING, TRANSPORTATION, RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND RE-ERECTABLE TYPE 09 NO. CLOSED STORAGE SHED (SIZE 60MX15M), AT 2X800 MW NTPC LARA SUPER THERMAL POWER PLANT,STAGE-II	2877	OT	26-10-2023	Two	13-11-2023	7	1. M/s SILDAR INFRASTRUCTURE AND CONTRACTS PRIVATE LIMITED 2. M/s Pressmech Infrastructure Private Ltd 3. M/s Jyoti Mechanical Movement 4. M/s PANCHABHUTAM INFRA PVT LTD 5. M/s ANAND SHREE INFRA REALITY PRIVATE LIMITED 6. M/s BDS PROJECTS 7. M/s Shiva Infra Solutions Private Limited		L-1	BHE/PW/PUR/LRPT2- PEB SHED/2877 /LOI	16-01-2024	M/s Jyoti Mechanical Movement	₹ 3,05,59,277
3	2X800 MW NTPC Lara Stage II	SUPPLY, ERECTION & COMMISSIONING OF CONSTRUCTION POWER SUPPLY SYSTEM AT 2x800MW NTPC LARA PROJECT	2883	OT	08-11-2023	Two	19-12-2023	5	1) M/s KSL Technocrats 2) M/s R. K. LALA		L-1	BHE/PW/PUR/LRPT2-CPS/2883/LOI	29-01-2024	M/s R. K. LALA	₹ 5,29,92,999
4	2X800 MW NTPC Lara Stage II	Development of open storage yard of approx. 2,00,000 Sqm area including approach roads & drains, internal roads & drains, pipe culverts, fencing & gates, Hard Surfacing , Concrete Raised Platform, concrete sleepers, Mess Building, RO Plant Building, 13nos. PEB Shed foundations, 3nos. first aid center, 7nos. security cabins, Electrification and Illumination, High Mast Foundations etc. at 2X800 MW NTPC Lara ,Stage-II	2879	OT	11-03-2023	TWO	20/11/2023	9	1. M/s Poojitha Constructions 2. M/s Navrup India 3. M/s S V Infratech Engineers Private Limited 4. M/s A K Verma 5. M/s Hill Brow Metallics & Construction Pvt Ltd	1. M/s Anand Shree Infra Reality Private Limited 2. M/s RVPR Constructions Private Limited 3. M/s Metal India 4. M/s Deodhari Yadav	L-1	BHE/PW/PUR/LRPT2 ENABLING/2879/LOI	15-01-2024	Hill Brow Metallics & Construction Pvt Ltd	₹ 10,36,00,000
5	2 x 660 MW NTPC Talcher TPS, Odisha	Framework agreement (Rate Contract) for "Engaging workers for 'Formwork', 'Reinforcement cutting, bending & fixing', 'Bolt fixing', 'Concrete placement', 'Brickwork', 'Plastering' and 'Other misc. works to suit at site condition' on monthly hiring basis" at 2 x 660 MW NTPC Talcher TPS, Odisha	2866	OT	11-03-2023	TWO	30/11/2023	3	1. M/s Metal Engineering 2. M/s A Rajesham And Company 3. M/s Anand Shree Infra Reality Private Limited		L-1	BHE/PW/PUR/TLRPT-CIVIL WORKERS/RC/2866/LOI-1 (for 60% of works estimate is given for 100%)	17-01-2024	Rajesham and Compar	₹ 3,40,27,056

5
SCHEDULE DATE OF COMPLETION (Contract Period)
22 DAYS
10 Months
9 Months & 44 Months
11 months
24 Months