

Details of Contract awarded from 01/05/2024 to 31/05/2024

SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	2X800 MW NTPC Lara Stage II	Balance Roads and Drains of 2x660 MW NTPC Talcher Project	2931	OT	20-02-2024	TWO	05-04-2024	5	1.JPW INFRATECH PRIVATE LIMITED 2.ANAND KUMAR SINGHANIA 3.M.S. ENTERPRISE 4.GANPATI CONSTRUCTION	KANWAR ENTERPRISES PVT LTD	L1	BHE/PW/PUR/TLRPT-ROADS-DRAINS/2931/LOI	08-05-2024	GANPATI CONSTRUCTION	₹ 27,63,63,473	30 MONTHS
2	MSPGCL BHUSAWAL	Landscaping Works at BHUSAWAL SITE	2881	OT	08-11-2023	TWO	28-11-2023	5	1. BHARUKA CONSTRUCTIONS PRIVATE LIMITED 2. HIRAVATI ENTERPRISES 3. MAA CONSTRUCTION 4. PANCHAABHUTAM INFRA PVT LTD	SAKLA LANDSCAPING	L1	BHE/PW/PUR/BWT6-LANDSCAPING/2881/LOI	17-05-2024	MAA CONSTRUCTION	₹ 6,29,20,000	14 Months
3	SAS	R&M OF COMPLETE CONTROL & INSTRUMENTATIONS SYSTEM INCLUDING REGULATING CONTROLS, INTERLOCKS, OPERATOR INTERFACE UNITS AND REQUISITE TERMINATOR OF ONE UNIT (Unit-5 OR Unit-6) OF MAHAGENCO CSTPS, CHANDRAPUR-500 MW	2937	OT	16-03-2024	TWO	16-04-2024	4	1.M/s BEE BEE CONTROL PVT LTD 2.M/s NUVOTRONIX ENERGY SYSTEMS INDIA PRIVATE LIMITED 3. M/s KSL TECHNOCRATS 4.M/s ENTECH PROJECTS PRIVATE LIMITED		L1	BHE/PW/PUR/CHT-C&I-R&M/2937 /LOI	22-05-2024	M/s BEE BEE CONTROL PRIVATE LIMITED	₹ 1,15,00,000	125 Days
4	FEX	PROVIDING SERVICES OF 150 MT BASIC CAPACITY CRAWLER CRANE WITH FIX JIB ON MONTHLY HIRING BASIS AT 3X200MW + 3X500MW + 1X500MW, STAGE- I, II & III NTPC KORBA FGD PROJECT, DISTRICT: KORBA, CHHATTISGARH	2954	OT	17-04-2024	TWO	30-04-2024	6	1. M/S BARKAT CRANES & EQUIPMENTS PVT LTD 2. M/S CHANDI CRANES PRIVATE LIMITED 3.M/s DASHMESH TRANSPORT COMPANY 4. M/s IRISE INDIA PRIVATE LIMITED 5. M/s SANGHVI MOVERS LTD 6.M/s TARACHAND INFRA LOGSTIC SOLUTIONS LTD		L1	BHE/PW/PUR/KNFGD-150MT-CRH/2954/LOI	10-05-2024	M/s SANGHVI MOVERS LTD	₹ 90,18,900	12 Months
5	SAS	General Overhauling including Inspection, Repairing, Reblading of L.P. Rotor & Associated Work U#2, 210 MW LMZ design GSECL Wanakbori	2957	LT	07-05-2024	TWO	08-05-2024	7	1.M/s Hi-Tech Power Project Services 2.M/s The Time Construction 3.M/s Biswas Engineering & Construction Services 4.M/s A K Engineers 5.M/s Power Mech Projects Ltd 6.M/s Eco Power services 7.M/s Madhu Engineering Services		L1	BHE/PW/PUR/WNT-U#2/2957/LOI	15-05-2024	M/s BISWAS ENGINEERING & CONSTRUCTION SERVICE	₹ 56,00,000	35 DAYS
6	SAS	COH of TG Set including HPT, LPT, Re-Shot Peening, Generator & Associated Work U#1, 235 MW, NPCIL Kakrapar	2967	LT	23-05-2024	TWO	27-05-2024	8	1.HI TECH POWER PROJECT SERVICES 2.BHAGWAT CONSTRUCTION 3.POWER MECH PROJECTS LTD 4.ECO POWER SERVICES 5.BISWAS ENGINEERING AND CONSTRUCTION SERVICES 6.MADHU ENGINEERING SERVICES 7.THE TIME CONSTRUCTION 8.A K ENGINEERS.		L1	BHE/PW/PUR/NPCIL-KKR/2967/LOI	30-05-2024	M/s Madhu Engineering Services	₹ 75,93,224	30 Days