

Details of Contract awarded from 01/06/2023 to 30/06/2023

S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	SAS	COH of TG Set including HPT, IPT, LPT, Generator, Insulation & Associated Work including replacement of stator top bar & removal-fitment of adjacent 2 top bar including core repair & Successive bars of U#5, 500MW MSPGCL Chandrapur	2790	LT	31-05-2023	TWO	03-06-2023	6	1. M/s Power Mech Projects Ltd 2. M/s Eco Power services 3. M/s The Time Construction 4. M/s Biswas Engineering & Construction Services 5. M/s Hi-Tech Power Project Services 6. M/s P E Erectors Pvt Ltd		L1	BHE/PW/PUR/CHT TG COH U5/2790/LOI	07-06-2023	M/s Eco Power Services	₹ 1,03,00,000	30 Days + 25 Days
2	3X800MW Patratu	Construction of 20 Nos of ACC Pylons (RC Circular Hollow Columns and RC Top Slab over RC Columns supporting Air Cooled Condenser Fan Deck (ACC) using Slip-form System) AT 3x800 MW PVUNL PROJECT PATRATU, DISTRICT-RAMGARH STATE- JHARKHAND at risk and cost of M/s Kanwar Enterprises Pvt Ltd. and M/s Backbone Construction Pvt. Ltd	2758	OT	19-04-2023	TWO	15-05-2023	4	1. M/s RVPR CONSTRUCTIONS PRIVATE LIMITED in consortium with M/s Sai Krishna Engg & Construction Private Limited 2. M/s Bygging India Ltd. 3. M/s Kuber Enterprises		L1	BHE/PW/PUR/NTPT-ACC PYLON/2758/LOI	05-06-2023	M/s Bygging India Ltd.	₹ 11,68,00,000	06 Months
3	TSX	To hire the service of M/s JOE & DE Engineers Pvt Ltd (OEM authorised dealer) for inspection of TATA 75MT TFC 280 Crawler Crane deployed at BHEL-PSNR Gadawara Site	2792	ST	03-06-2023	TWO	10-06-2023	1	Procon Engineers	NA	L1	BHE/PW/PUR/HQR/Repair Power Transducers/2792/WO	30-06-2023	Procon Engineers	₹ 2,38,200	12 weeks from placement of Work Order on F.O.R basis
4	2X800 MW NTPC Ramagundam STPP	Balance Civil work for AHP and CHP at 2X800 MW NTPC Ramagundam STPP, Karimnagar Telangana	2747	OT	12-04-2023	TWO	24-04-2023	5	1. M/s Anand Shree Infra Reality Private Limited 2. M/s Panchaabhutam Infra Pvt Ltd 3. M/s Srico Projects Pvt Ltd 4. M/s Earth Pavers (Hyderabad) Pvt. Ltd.	M/s Sri Maruthi Constructions	L1	BHE/PW/PUR/RGMT-BAL CVL CHP AHP /2747/LOI	14-06-2023	M/s Anand Shree Infra Reality Private Limited	₹ 9,06,00,000	06 Months
5	3X800MW PVUNL Project Patratu	Erection & commissioning works of the ACC#2 (Pkg-B)	2621	OT	17-08-2022	TWO	12-09-2023	5	1. M/s Kumar Creations Private Ltd 2. M/s RVPR Constructions Private Limited 3. M/s Shivam Energytech Pvt Ltd	1. M/s Omega Infraengineers Pvt. Ltd 2. M/s Sangha Erectors Private Limited	Price Matching and Further Negotiation	BHE/PW/PUR/NTPT-ACC/PKG-B-U-2/2621/LOI	21-06-2023	M/s RVPR CONSTRUCTIONS PRIVATE LIMITED	₹ 22,89,00,000	15 Months

Details of Contract awarded from 01/06/2023 to 30/06/2023

S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
6	3x800 MW PVUNL Patratu	PROVIDING SERVICES OF 05 MT BASIC CAPACITY TOWER CRANE (FIX FOUNDATION TYPE) ON MONTHLY HIRING BASIS AT 3X800 MW PVUNL PATRATU, POST –PTPS RAMGARH, JHARKHAND – 829119	2795	OT	27-04-2023	TWO	15-05-2023	2	1. VMS EQUIPMENT PRIVATE LIMITED 2. Shethia Erectors And Material Handlers Limited		L1	BHE/PW/PUR/NTPT-5MT-CRH/2765(TOWER CRANE-01)/LOI	01-06-2023	VMS EQUIPMENT PRIVATE LIMITED	₹ 40,06,000	6 Months
7	SAS	General Overhauling of TG Set including COH of Generator, TDBFP & Associated Work U#5, 500 MW, CSPGCL Korba(West)	2799	LT	07-06-2023	TWO	12-06-2023	4	1. M/S POWER MECH PROJECTS LTD 2.M/S ECO POWER SERVICES 3. M/S INDWELL CONSTRUCTIONS PVT. LTD 4. M/S The TIME CONSTRUCTION		L1		20-06-2023	M/s Power Mech Projects Limited	₹ 80,60,000	23 DAYS
8	SAS	Additional Works of Inspection of Exciter Foundation at U#5, 500 MW,NTPC Sipat	2801	ST	07-06-2023	SINGLE	08-06-2023	1	P E Erectors Pvt Ltd		L1	BHE/PW/PUR/SIPT U5 Addl/2801/LOI	13-06-2023	M/s P E ERECTORS PRIVATE LIMITED	₹ 1,25,000	5 Days