

**Details of Contract awarded from 01/10/2023 to 31/10/2023**

S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	2x250MW NSPCL Bhilai FGD Project	<b>Package-B1:</b> BALANCE MAIN CIVIL PACKAGE INCLUDING FGD AND LHP AND GHP SYSTEM EXCLUDING RMC SUPPLY, SHOP FABRICATION AND ERCETION AT 2X250 MW NSPCL BHILAI FGD PROJECT	2851	OT	25-08-2023	TWO	11-09-2023	2	1. PANCHAABHUTAM INFRA PVT LTD	1. KULKARNI AND ASSOCIATES	L-1	BHE/PW/PUR/BHFGD-MAIN-CIVIL-FGD/PKG-B1/2851/LOI	18-10-2023	M/s PANCHAABHUTAM INFRA PVT LTD	₹ 5,73,00,000	06 Months
2	2X500 MW NTPC MAUDA	PACKAGE-B: ERECTION & COMMISSIONING OF BALANCE MECHANICAL WORKS AT 2X500MW MAUDA FGD	2860	OT	15-09-2023	TWO	25-09-2023	4	1.M/s R A ENTERPRISE 2.M/s ADORE CONTRACTORS PRIVATE LIMITED 3.M/s WESTERN INDIA ERECTORS LLP 4.M/s PEEKEYEM CONSTRUCTIONS PRIVATE		L-1	BHE/PW/PUR/MOFG-FGD-BAL-MECH/PKG-B-2860/LOI	23-10-2023	M/s R A ENTERPRISE	₹ 9,45,00,000	11 months
3	2X500 MW NTPC MAUDA	PACKAGE-C: ERECTION & COMMISSIONING OF BALANCE MECHANICAL WORKS AT 2X500MW MAUDA FGD	2864	OT	29-09-2023	TWO	07-10-2023	3	1.M/s R A ENTERPRISE 2.M/s JASWANTH ERECTORS 3.M/s PEEKEYEM CONSTRUCTIONS PRIVATE LIMITED		L-1	BHE/PW/PUR/MOFG-FGD-BAL-MECH/PKG-C-2864/LOI	31-10-2023	M/s R A ENTERPRISE	₹ 9,40,00,000	11 months
4	Patratu Site	Framework Agreement for Hiring of Fabricating Agencies for Fabrication of Bolted type Structure at site (5000 MT)	2821	OT	15-07-2023	TWO	31-07-2023	5	M/s SHIVAM ENERGYTECH PVT LTD M/s R A ENTERPRISE M/s KUMAR CREATIONS PRIVATE LTD M/s RVPR CONSTRUCTIONS PRIVATE LIMITED	1.S N SINGH	L-1	WR/NTPRT/23090 dtd 18/10/2023- M/S R A ENTERPRISE WR/NTPRT/23091 dtd 18/10/2023- M/S SHIVAM ENERGYTECH	18-10-2023	M/S R A ENTERPRISE (3000 MT) M/S SHIVAM ENERGYTECH (2000 MT)	₹ 12,61,66,660	14 Months
5	2X660 MW Talcher	E&C of Mechanical Work (Boiler, ESP, FGD, PCP, STG etc of Unit-1 and Unit-2) at NTPC 2X660MW TALCHER TPS Project	2818	OT	28-07-2023	TWO	21-08-2023	3	1. M/s BHAVANI ERECTORS PVT LTD 2. M/s INDWELL CONSTRUCTIONS PRIVATE LIMITED 3. M/s POWER MECH PROJECTS Ltd		L-1	BHE/PW/PUR/TLRPT-BLR1-BLR2-PCP-STG/2818	30-10-2023	M/s POWER MECH PROJECTS Ltd	₹ 3,55,00,00,000	37 Months
6	FEX	PROVIDING SERVICES OF 80 MT BASIC CAPACITY HYDRAULIC CRAWLER CRANE WITH  FIX JIB ON MONTHLY HIRING BASIS AT 2X660 MW TALCHER THERMAL POWER STATION, POST – TALCHER THERMAL, DISTT-ANGUL, PIN -759101, ODISHA	2761	OT	24-04-2023	TWO	15-05-2023	3	1. M/S BARKAT CRANES & EQUIPMENTS PRIVATE LIMITED 2. M/s SANGHVI MOVERS LTD 3. M/s Irise India Private Limited		L-1	BHE/PW/PUR/ TLPRT-80MT-CRH /2761/LOI	10-10-2023	M/s SANGHVI MOVERS LTD	₹ 1,21,53,400	40 Months

**Details of Contract awarded from 01/10/2023 to 31/10/2023**

S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date (TBO-Final)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
7	FEX	PROVIDING SERVICES OF 80 MT BASIC CAPACITY HYDRAULIC CRAWLER CRANE WITH PROVIDING SERVICES OF 80 MT BASIC CAPACITY HYDRAULIC CRAWLER CRANE WITH  FIX JIB ON MONTHLY HIRING BASIS AT 2X660 MW TALCHER THERMAL POWER STATION, POST – TALCHER THERMAL, DISTT-ANGUL, PIN -759101, ODISHA  FIX JIB ON MONTHLY HIRING BASIS AT 2X660 MW TALCHER THERMAL POWER STATION, POST – TALCHER THERMAL, DISTT-ANGUL, PIN -759101, ODISHA	2740	OT	23-03-2023	TWO	07-04-2023	9	1. Barkat Cranes & Equipments Pvt ltd 2. SANGHVI MOVERS LTD 3. SHRI DINESH CRANE SERVICE 4. POWER MECH PROJECTS LTD 5. GARG EQUIPMENTS 6. TARACHAND INFRALOGSTIC SOLUTIONS LTD 7. AD CORPORATE SOLUTIONS 8. SHAKTI AUTO SERVICES 9. IRISE INDIA PRIVATE LIMITED		L-1	BHE/PW/PUR/ TLPRT-80MT-CRH /2740/LOI	12-10-2023	M/s GARG EQUIPMENT	₹ 1,10,93,400	40 Months
8	SAS	LP Turbine Rotor Replacement & Associated work of U#5, 500 MW, MSPGCL Chandrapur	2773	LT	12-10-2023	TWO	16-10-2023	4	1. M/s Hi-Tech Power Project Services 2. M/s Eco Power services 3. M/s A K Engineers 4. M/s Power Mech Projects Ltd		L-1	BHE/PW/PUR/CHT LPT REPL U5/2873/LOI	18-10-2023	M/s Eco Power services	₹ 18,00,000	15 Days
9	Talcher Site	Security and Allied Services	2859	LT	16-09-2023	TWO	23-09-2023	4	1. M/s 7153 Malode Vilas Vasantrao, Security Agency 2. M/s 8590 Sumit Kumar Singh, Security Agency 3. M/s 8326 Shreenath A, Security Agency 4. M/s 7321 Arvind Kumar Singh, Security Agency		L-1	BHE/PW/PUR/CG-SEC/2859/WO	12-10-2023	M/s 7153 Malode Vilas Vasantrao, Security Agency	₹ 1,71,16,698	24 Months
10	Patratu Site	Material Handling	2863	OT	28-09-2023	TWO	07-10-2023	4	1. M/s S K SHARMA 2. M/s V MOHAN RAO 3. M/s Y SAHITYA 4. M/s MURAT CONSTRUCTION CO.		L-1	BHE/PW/PUR/NTPRT-MMS/2863/LOI	30-10-2023	Y SAHITYA	₹ 2,08,00,000	15 Months