

Details of Contract awarded from 01/12/2023 to 31/12/2023

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	NSPCL BHILAI 2X250MW	ELECTRICAL & CONTROL AND INSTRUMENTATION PACKAGE OF FGD NSPCL BHILAI 2X250MW	2850	OT	14-09-2023	TWO	10-10-2023	6	1. M/s SHRIRAM ENTERPRISES 2. M/s S. K. ENTERPRISES 3. M/s ARS INFRATECH	1. M/s ASW PROJECTS PRIVATE LIMITED 2. M/s SIGMA CONSTRUCTION 3. M/s VADIM INFRASTRUCTURE PRIVATE LIMITED	L-1	BHE/PW/PUR/BSJI-FGD-CNI/2850/LOI	01-12-2023	M/s S. K. ENTERPRISES	₹ 3,38,50,000	15 MONTHS
2	2x500 MW NTPC Sipat FGD Stage II	Package-B: E & C of Unit # 5 Absorber, ducting, rotary, piping, insulation painting & bolted structure including associated BOIs	2843	OT	16-09-2023	TWO	16-10-2023	5	1. M/s Akash Techno Engineers India Pvt Ltd 2. M/s Simar Infrastructures Limited 3. M/s Peekeyem Constructions Private Limited 4. M/s R A Enterprise	M/s Shivam Energytech Pvt Ltd	L-1	BHE/PW/PUR/SPTPT-FGD-MECH-PKG-B-U-5/2843/LOI	26-12-2023	M/s R A Enterprise	₹ 11,30,00,000	14 Months
3	3x800 MW PVUNL Patratu	Security & allied services for Patratu Project Site	2878	LT	07-11-2023	TWO	14-11-2023	3	1. M/s 7507 Ajay Dixit Security Agency		L-1	BHE/PW/NGP/PUR/ NTPRT-SEC/2878 /Work Order	21-12-2023	M/s 7507 Ajay Dixit Security	₹ 1,49,08,950	10 Months
4	SAS	Work for Dismantling and Assembly of Generator for inspection and attending to CC bolt leakage of Generator rotor at VSTPS 210MW Unit#6, NTPC Vindhyachal	2897	LT	02-12-2023	TWO	05-12-2023	4	1. M/s Power Mech Projects Ltd 2. M/s Eco Power services 3. M/s Indwell Constructions Pvt. Ltd. 4. M/s The Time Construction		L-1	BHE/PW/PUR/VNT OH/U6/2897/LOI	08-12-2023	M/s ECO POWER SERVICES	₹ 26,30,000	25 DAYS
5	SAS	Capital overhauling of turbine, generator & eletrical testing along with turbine rotor replacement and associated work of U#2, 30MW PP-2 at NSPCL Bhilai (CG)	2904	LT	20-12-2023	TWO	26-12-2023	5	1. M/s A K Engineers 2. M/s Power Mech Projects Ltd 3. M/s Hi-Tech Power Project Services 4. M/s Eco Power services 5. M/s Madhu Engineering Services		L-1	BHE/PW/PUR/BHILAI-U2-COH/2904/LOI	29-12-2023	M/s MADHU ENGINEERING SERVICES	₹ 43,00,000	25 DAYS
6	3x800 MW PVUNL Project Patratu.	Design, Engineering, Supply, Construction, Erection, Testing Package-B: E & C of Mechanical	2849	OT	07-09-2023	TWO	25-09-2023	2	1 M/s WTE Infra Projects Pvt Ltd	M/s PTC	L-1	BHE/PW/PUR/ NTPRT-MBBR-STP /2849	15-12-2023	M/s Green Leaf Envirotech Pvt. Ltd.	₹ 1,62,50,000	06 Months
7	4 X 270 MW BHADRADRI TPS FGD Project	package B of Unit 2 & 4 consisting of Absorber, absorber internal & auxiliaries, Gas-Gas Heater (GGH), ducting, rotary equipments, gates and dampers, piping, insulation painting etc. at 4 X 270 MW BHADRADRI TPS FGD Project	2826	OT	22-07-2023	TWO	14-08-2023		M/s SANTOSH INFRA POWER PRIVATE LIMITED M/s WESTERN INDIA ERECTORS LLP M/s R A ENTERPRISE M/s S V INFRATECH ENGINEERS PRIVATE LIMITED M/s PANCHAAABHUTAM INFRA	M/s JYOTI TTURBO POWER SERVICES PVT LTD	L-2	BHE/PW/PUR/MAFGD-MECH-PKG-B/2826/LOI	27-12-2023	M/s R A Enterprise	₹ 9,40,00,000	14 months
8	FEX	PROVIDING SERVICES OF 150 MT BASIC CAPACITY CRAWLER CRANE WITH FIX JIB ON MONTHLY HIRING BASIS AT 3X200MW + 3X500MW + 1X500MW, STAGE- I, II & III Annual Overhauling of 500 MW, KWU Design, BHEL make Turbo-Generator Set & TDBFP Drive Turbines of Unit #6 at Ukai TPS, Gujarat (GSECL)	2880	OT	04-11-2023	TWO	13-11-2023	4	1.M/S BARKAT CRANES & EQUIPMENTS PVT LTD 2. IRISE INDIA PVT LTD 3.M/s SANGHVI MOVERS LTD 4.M/s CHANDI CRANES PVT LTD		L-1	BHE/PW/PUR/KNFGD-150MT-CRH/2880/L0	05-12-2023	M/s IRISE INDIA PVT LTD	₹ 1,05,90,000	12
9	SAS	Commissioning (Upgradation) of New Governing System & Associated work at 3X40 MW (Three Hydro Units), CSPGCL Machhadoli	2888	LT	17-11-2023	TWO	20-11-2023	5	1. M/s A K Engineers 2. M/s The Time Construction 3. M/s Power Mech Projects Ltd 4. M/s Hi-Tech Power Project		L-1	BHE/PW/PUR/UKT-AOH/2888/LOI	02-12-2023	M/s THE TIME CONSTRUCTION	₹ 84,50,000	25 DAYS (FROM START OF WORK TO BARRING GEAR START)
10	SAS	Commissioning (Upgradation) of New Governing System & Associated work at 3X40 MW (Three Hydro Units), CSPGCL Machhadoli	2894	LT	04-12-2023	TWO	07-12-2023	3	1. Power Electro Mechanics Pvt Ltd 2. M/S THE TIME CONSTRUCTION 3.M/s Power Linkar		L-1	BHE/PW/PUR/BANGO-HTG /2894/L01	16-12-2023	M/s POWER LINKAR	₹ 36,00,000	30 DAYS for Each Unit Contract Completion - 1 Year
11	SAS	Work for Dismantling and Assembly of Generator for inspection and attending to CC bolt leakage of Generator rotor at VSTPS 210MW Unit#6, NTPC Vindhyachal..	2897	LT	02-12-2023	TWO	05-12-2023	4	1. M/s Power Mech Projects Ltd 2. M/s Eco Power services 3.M/s Indwell Constructions Pvt. Ltd. 4.M/s The Time Construction		L-1	BHE/PW/PUR/VNT OH/U6/2897	08-12-2023	M/s ECO POWER SERVICES	₹ 26,30,000	25 DAYS (FROM BARRING GEAR OUT TO BARRING GEAR IN)

Details of Contract awarded from 01/12/2023 to 31/12/2023

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	Tender Open Date	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
12	SAS	Additional Work of Generator Rotor thread out, electrical	2906	ST	23-12-2023	SINGLE	26-12-2023	1	M/s THE TIME CONSTRUCTION		L-1	BHE/PW/PUR/UKT-Add/2906/LOA	28-12-2023	M/s THE TIME CONSTRUCTION	₹ 22,00,000	20 DAYS (FROM START OF WORK