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1 1905222 NTPC Ramagundam Supply and service of Kobelco 
crawler crane

Single - Spares from Original Equipment 
Manufacturers 08-04-20 Two Bid 02-06-20 1 Kobelco Construction Equipment India Pvt. Ltd. NA 20064 05-09-2020 Kobelco construction Equipment Pvt. Ltd. Within 7 months from date of receipt of PO ₹ 76,83,856

2 2003051 Manuguru 01 set of LPBP Regenerative 
System Resin

Single - Spares from Original Equipment 
Manufacturers 02-09-20 Two Bid 03-09-20 1 Keymech technologies NA 20065 07-09-20 Keymech technologies Material to be supplied within 03 months from date of Purchase Order. ₹ 4,01,985

3 1901118 Patratu Fabrication Open  02-11-19 Two Bid 02-12-19 10

1. Ambabhavani Fab Engineering Works LLP
2. BABY ENGINEERING PRIVATE LIMITED
3. Indwell Constructions Pvt. Ltd
4. Regional engineering  Enterprise
5. Regional Engineering Works
6. VRINDA ENGINEERS PVT LTD. 

1. AAA SUPPORTS PRIVATE LIMITED
2. GM Engineers & Fabricators Pvt. Ltd.
3. Bharat Spun Pipe And Construction Company
4. Srishti Metals Pvt Ltd 

20066 07-09-2020 Ambabhavani Fab Engineering Works LLP 18 Months ₹ 26,88,16,872

4 2001006 Patratu HSFG Bolt Open  03-06-20 Two Bid 20-06-20 7

1. Sundaram Fasteners Limited
2. ASP Private Limited
3. Haryana Fasteners
4. KCS Engineering Works
5. Pioneer Nuts and Bolts Pvt. Ltd
6. Saveta Engineering Company Pvt Ltd
7. Deepak Fasteners Limited

NIL 20069 15-09-2020 Pioneer Nuts and Bolts Pvt Ltd within 8 Weeks from the date of Purchase Order ₹ 37,17,806

5 2005048 Bhusawal Strut Jib Single - Spares from Original Equipment 
Manufacturers 27-08-20 Two Bid 01-09-20 1 Kobelco Construction Equipment India Pvt. Ltd. NA 20072 21-09-2020  Kobelco Construction Equipment India Pvt. Ltd. Within 7 months from date of  PO ₹ 7,56,630

6 2006040 Bhusawal 11 KV Outdoor Vacuum Circuit 
Breaker Sister Unit - IUT Basis 16-09-20 Single Bid 18-09-20 1 BHEL, Bhopal NA 20073 24-09-2020 BHEL Bhopal 4-6 months ₹ 26,72,650

7 2005058 NTPC Ramagundam
Supply of spares and services for  
Passenger cum Goods lift (Modal-
H113 of 1000 Kg lifting capacity)

Single - Spares from Original Equipment 
Manufacturers 08-09-20 Two Bid 14-09-20 1 Mekaster Engineering Services Pvt. Ltd. NA 20074 25-09-2020 Mekaster Engineering Services Pvt. Ltd.

a) Supply Schedule:- The spares should be delivered within 02 weeks 
from the date of receipt of Purchase Order.

b) Service Schedule: - Service engineer should report on the site within 7 
days from the date of intimation from BHEL. The intimation for start of 
work (replacement of spares and commissioning of system) will be 
given through email.

The work is to be completed within 3 days from the date of start of 
work. No extra payment shall be paid for any additional days taken for 
completion of work. However, the payment for service engineer charges 
will be paid on the basis of actual number of days attended by engineer 
at 2x800MW NTPC Ramagundam site.

₹ 90,900

8 2005075 Wanakbori Spares for Jackwell Pump Single - Spares from Original Equipment 
Manufacturers 25-09-20 Two Bid 28-09-20 1 Flowmore Ltd. NA 20076 29-09-2020 Flowmore Ltd. Material should be delivered within 2 Months from the date of Purchase 

Order ₹ 2,93,161

9 2001072 Bhusawal Steel Limited - MoU & R/C 30-09-20 Single Bid 30-09-20 1 SAIL NA 20077 30-09-20 SAIL

60 days for Non-Furnace normalised plates & sheets from the date of LC 
establishment. 

90 days for Furnace normalised plates from the date of LC 
establishment.

₹ 1,64,85,100

10 2001072 Bhusawal Steel Limited - MoU & R/C 30-09-20 Single Bid 30-09-20 1 SAIL NA 20078 30-09-20 SAIL 60 days from the date of LC establishment ₹ 76,62,450

11 2001072 Bhusawal Steel Limited - MoU & R/C 30-09-20 Single Bid 30-09-20 1 JSPL NA 20079 30-09-20 JSPL 60 days for Non-Furnace normalised plates from the date of LC 
establishment. ₹ 77,52,000

12 2001072 Bhusawal Steel Limited - MoU & R/C 30-09-20 Single Bid 30-09-20 1 JSPL NA 20080 30-09-20 JSPL 60 days from the date of LC establishment ₹ 19,80,000

13 2001072 Bhusawal Steel Limited - MoU & R/C 30-09-20 Single Bid 30-09-20 1 Electrosteel Steels Ltd NA 20081 30-09-20 Electrosteel Steels Ltd 45 days from the date of LC establishment ₹ 1,49,12,500

14 2001076 Manuguru Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 Electrosteel Steels Ltd NA 20082 30-09-2020 Electrosteel Steels Ltd 45 days from the date of LC establishment ₹ 8,05,62,500

15 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20083 30-09-2020 SAIL

60 days for Non-Furnace normalised plates & sheets from the date of LC 
establishment. 

90 days for Furnace normalised plates from the date of LC 
establishment.

₹ 1,66,39,045

16 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20084 30-09-2020 JSPL 90 days for Furnace normalised plates from the date of LC 
establishment. ₹ 8,32,680

17 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20085 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 2,93,741

18 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20086 30-09-2020 SAIL

60 days for Non-Furnace normalised plates & sheets from the date of LC 
establishment. 

90 days for Furnace normalised plates from the date of LC 
establishment.

₹ 78,31,769

19 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20087 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 88,51,497

20 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20088 30-09-2020 JSPL 60 days for Non-Furnace normalised plates from the date of LC 
establishment. ₹ 2,67,29,640

21 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20089 30-09-2020 JSPL 90 days for Furnace normalised plates from the date of LC 
establishment. ₹ 2,93,84,280

22 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20090 30-09-2020 JSPL 60 days from the date of LC establishment ₹ 21,26,700

23 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20091 30-09-2020 SAIL

60 days for Non-Furnace Normalised plates & sheets from the date of LC 
establishment. 

90 days for Furnace Normalised plates from the date of LC 
establishment.

₹ 77,60,103

24 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20092 30-09-2020 JSPL 60 days for Non-Furnace Normalised plates from the date of LC 
establishment ₹ 33,72,120

25 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20093 30-09-2020 JSPL 90 days for Furnace Normalised plates from the date of LC 
establishment. ₹ 32,44,500

26 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20094 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 1,55,95,515

27 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20095 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 77,48,321

28 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20096 30-09-2020 JSPL 60 days from the date of LC establishment ₹ 41,98,080

29 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20097 30-09-2020 JSPL 90 days from the date of LC establishment ₹ 11,68,020

30 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20098 30-09-2020 JSPL 60 days from the date of LC establishment ₹ 43,49,950

31 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20099 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 94,26,521

32 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20100 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 9,75,320

33 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20101 30-09-2020 JSPL 60 days from the date of LC establishment ₹ 3,16,800

34 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20102 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 2,49,37,394

35 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 SAIL NA 20103 30-09-2020 SAIL 60 days from the date of LC establishment. ₹ 2,09,815

36 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20104 30-09-2020 JSPL 90 days from the date of LC establishment ₹ 13,41,540

37 2001073 Patratu Steel Limited - MoU & R/C 30-09-2020 Single Bid 30-09-2020 1 JSPL NA 20105 30-09-2020 JSPL 60 days from the date of LC establishment ₹ 6,96,150

Purchase Order Placed during Sept.'20


