

BHEL: PSSR Yagadati: Contracts concluded during Mar 2024

	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	Tender No.	Item/Nature of Works	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Part)	Last Date of Receipt of Tender	Nos. of Tender Received	Nos. & Name of Parties Qualified after Technical Evaluation	Nos. & Name of Parties not Qualified after Technical Evaluation	Whether Contract Awarded to Lowest Tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Schedule Date of Completion of Supplies (in Months)	Reason for Single Tender
1	YPS/ SCT/ 2023/ 2-185	erection including Handling of materials of the BHEL stores / Storage yards, pertaining to the erection of FGD G & CIL gases including its associated purchase, erect works for unit-1&2	Open tender	27-01-2024	Two	17-02-2024	6	1. M/s.Energlo Projects Pvt Limited 2. M/s.Santosh Infra Power Private Limited 3. M/s.BROHME ENGINEERING AND RECTORS LIMITED 4. M/s.ROHME CONSTRUCTIONS 5. M/s.L.V. JAINRATICH ENGINEERS PRIVATE LIMITED	M/s Shrivani Construction	Yes	1) YPS/SCT/2302312-185-A: Award, Dt 11.03.2024 2) YPS/SCT/2302312-185-B: Award, Dt 11.03.2024	1) M/s Energlo Projects Pvt Limited 2) M/s Rohmi Constructions	7773123 7773123	03 Months 03 Months	NA
2	YPS/ SCT/ 2024/ 0-188	Enggning services of Mechanical/Electrical/C&I Staff operation Engineers (Jalan Plant & VCP Package) at SBRO, New Yagadati, BPL	Open tender Geln	16-02-2024	Two	26-02-2024	2	1. BHM&H ENGINEERING CONSULTANCY SERVICES PRIVATE LIMITED 2. ICS INDIA PRIVATE LIMITED	NA	Yes	G&MC-01/1487756/284961, Dt 07.03.2024	ICS INDIA PRIVATE LIMITED	1907926	18 months	NA