

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.03.2024 to 31.03.2024														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (Rs)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
BHEL/PSSR/USTPP/SCT&P/SCT/090	Erection and commissioning of Standby Maintenance Transformer, 11 KV switchgear & SPBD 11&12 of Unit-1 of 2X660 MW Udangudi Supercritical Thermal Power Project, Tuticorin Dt, Tamilnadu	Limited Tender	13-02-2024	Two	16-02-2024	2	1. M/s Narmada Engineering Works 2. M/s KSL Technocrats	--	YES	BHEL/PSSR/USTPP/SCT&P/ SCT/LOA/090 DT:21/03/2024	M/s Narmada Engineering Works	₹ 29,00,000	2	NA