

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.09.2024 to 30.09.2024														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (Rs)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
BHEL/PSSR/USTPP/SCT&P/SCT/105	Balance works of Package 1: Erection, Testing & Commissioning including Handling of materials at site BHEL stores / storage yard, transporting to site of erection and supply & application of final painting of HT Electrical works for Unit-1 (Main plant) and identified BOP areas of 2 x 660 MW Udangudi Super Critical Thermal Power Project at Tuticorin Dt., Tamil Nadu	Limited Tender	27-06-2024	Two	03-07-2024	3	1. M/s Narmada Engineering Works 2. M/s KSL Technocrats 3. M/s PRV Construction Pvt Ltd	--	YES	BHEL/PSSR/USTPP/SCT&P/ SCT/LOI/105 DT:06/09/2024	M/s Narmada Engineering Works	₹ 4,22,00,000	12	--