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2080 C&I works of Unit-3 & 4 of YADADRI TPS 5 
X 800 MW 

OT 05-05-2023 Two 26-05-2023 5

1 M/s Autotrical
2 M/s Narmada Engineering Works
3 M/s Nuvotronix Energy Systems India Pvt Ltd
4 M/s PRV Constructions Pvt. Ltd
5. M/s Vasavi Electro Systems Private Limited

Yes
BHEL PSSR SCT 2080 

dt 02-08-2023
M/s Narmada 
Engineering Works

                         9,09,00,000 20 NA

2089
Transportation of 250 MT Crane from 
Yadadri to Nalco Damanjodi of NALCO 
DAMANJODI 3 X 18.5 MW

OT 04-07-2023 Two 18-07-2023 5

1. M/s ASSOCIATED ROAD CARRIERS LTD
2.  M/s JCC INDIA PRIVATE LIMITED
3.  M/s MANDAL INDUSTRIES PRIVATE LIMITED
4. M/s SGL EXPRESS SERVICES 

M/s SCC LOGISTIC SOLUTION Yes
BHEL PSSR SCT 2089 

dt 09-08-2023
M/s SGL Express 
Services

                             16,90,000 1 NA

2092 Balance Structural Works of Power House 
of ENNORE SEZ STPP 2 X 660 MW 

OT 05-07-2023 Two 15-07-2023 3
1. M/s Akash Techno Engineers India Pvt Ltd                                                                
2. M/s Bhavani Erectors Private Limited                                                                 
3. M/s Guna Construction

Yes
BHEL PSSR SCT 2092 

dt 09-08-2023
M/s Guna 
Construction

                       15,49,00,000 10 NA
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