

CVC Office Order No. 13/3/05														
Dt. 16 03 2005      BHEL-PSSR:CONTRACTS							BHEL PSSR - CHENNAI CONTRACTS DEPARTMENT							
		DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.01.2023 to 31.01.2023												
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 2051	Erection, Testing & Commissioning including Handling of materials at site BHEL stores / storage yard, transporting to site of erection and supply & application of final painting of Illumination works for Unit 1 & 2 of 5 x 800MW Yadadri Thermal Power Plant at Veerlapalem Village, Damercherla Mandal, Nalgonda DT TSGENCO, Telangana.	OT	21-10-2022	Two	19-11-2022	4	M/s Vasavi Electrosystems Pvt. Ltd., M/s KSL Technocrats M/s PRV Constructions Pvt. Ltd	M/s Aavids Technovators Pvt. Ltd, New Delhi.	Yes	BHEL PSSR SCT 2051 dated 30.01.2023	M/s PRV Constructions Pvt. Ltd	96300000.00	30	NA
SCT 2022	Erection, Testing & Commissioning including Handling of materials at site BHEL stores/storage yard, transporting to site of erection and supply & application of final painting of HT Electrical works for Unit -5 of 5x800 MW Yadadri Thermal Power Plant at Veerlapalem Village, Damercherla Mandal, Nalgonda DT., TSGENCO, Telangana, India	OT	04-08-2022	Two	05-09-2022	5	11 M/s KSL Technocrats 2 M/s N.K. Engineering Works 3 M/s PRV Constructions Pvt Ltd 4 M/s VASAVI Electro Systems Private Limited	M/s Narmada Engineering Works	Yes	BHEL PSSR SCT 2022 dated 25.01.2023	M/s KSL Technocrats	3,38,00,000	20	NA
SCT 2064	Erection, Testing & Commissioning including Handling of materials at site BHEL stores / storage yard, transporting to site of erection and supply & application of final painting of Control and Instrumentation works for Unit -5 of 5x800 MW Yadadri Thermal Power Plant at Veerlapalem Village, Damercherla Mandal, Nalgonda DT., TSGENCO, Telangana, India	OT	19-12-2022	Two	29-12-2022	4	M/s KSL Technocrats M/s VASAVI Electro Systems Private Limited M/s Autotrical M/s Chemin Controls and Instrumentation Private Limited	-	Yes	BHEL PSSR SCT 2064 dated 24.01.2023	M/s KSL Technocrats	8,99,00,000	20	NA
SCT 2040	Design, Procurement, Supply, Receipt at Site, Erection, Painting & Finishing works etc. and Handing over to site Removable/ Re erectable type, Pre-engineered, Pre-fabricated Steel Closed Storage Shed (1 No. of size 30m x 15m x 6m) including construction of civil foundation, for Renovation, Modernization and Upgrading of existing Kodayar Power House - I (from 1x60 MW to 1x70 MW), Tirunelveli Generation circle, Kanyakumari, Tamil Nadu.	OT	26-08-2022	Two	20-09-2022	4	1 M/s Pressmach Infrastructure Pvt Ltd., Chennai 2 M/s Anand Construction, Singrauli	M/s Fitwell Construction Pvt. Ltd M/s Bhavana Energy Infrastructure Pvt Ltd	Yes	BHEL PSSR SCT 2040 dated 05.01.2023	M/s Pressmach Infrastructure Pvt Ltd., Chennai	58,87,350	3	NA
SCT 2050	Erection, Testing and Commissioning of Power Cycle Piping and all associated Piping & Insulation works, etc. for Unit-2 of 2 X 660 MW Udangudi Supercritical Thermal Power Project at Tuticorin District, Tamil Nadu	OT	15-10-2022	Two	16-11-2022	4	01 M/s Akash Techno Engineers India Pvt Ltd. 02 M/s Bhavani Erectors Pvt Ltd, 03 M/s S V Infracore Engineers Private Limited 04 M/s Brothers Engineering and Erectors Limited.	NIL	Yes	BHEL PSSR SCT 2050 dated 02.01.2023	M/s Akash Techno Engineers India Pvt Ltd.	17,25,00,000	16	NA