

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.09.2022 to 30.09.2022

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 2033	FGD Mechanical Package at 2 X 500 MW NTPL Tuticorin	OT	01-07-2022	Two	23-07-2022	6	1. M/s FORTUNA ENGI TECH AND STRUCTURALS INDIA PVT LTD, Hyderabad. 2. M/sBHAVANI ERECTORS PVT LTD, Kerala 3. M/s AKASH ENGINEERING SERVICES, Visakhapatnam 4. M/s S V INFRA TECH ENGINEERS PRIVATE LIMITED, Khammam. 5. M/s Western India Erectors LLP 6. M/s Dowel Erectors	1. M/s FORTUNA ENGI TECH AND STRUCTURALS INDIA PVT LTD 2. M/s Western India Erectors LLP 3. M/s Dowel Erectors	Yes	SCT 2033 dated 19-09-2022	M/s AKASH ENGINEERING SERVICES, Visakhapatnam	26,80,00,000	20	NA