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To 

ALL BIDDERS 

Sub: Corrigendum-05: Issue of Clarification and Observation.  
 
JOB: Port clearance at Djibouti  / Mele port  and cross country Transportation of Cargo  to Finchaa Sugar 

Factory ,Receipt of equipment / material at site, ,Unloading ,Inspection, Verification etc of materials 
from BHEL/client’s stores/storage yard; transportation to site; erection, testing & assistance for 
commissioning, of  2x12 MW  STG set at Finchaa Sugar Factory Expansion Project , Oramia 
Regional State, Finchaa Valley, Agamsa of Ethiopia.      

Tender Specification No: BHE/PW/PUR/FINSE-STG/684 
Bidders to kindly take note of the following: 
=========================================================  

AA) CLARIFICATION TO THE QUERIES: 
CLARIFICATION 01: One bidder has requested for the clarification pertaining to the 
custom clearance and transportation of cement and steel from Dijbouti Port to Finchha 
Site. 
 
BHEL wishes to clarify that the supply of Structural steel and cement (Refer Point O, 
P, Q & R of Appendix – II B of Part I Technical Specification) is in Civil Contractor’s 
scope. Hence the Port Clearance of these materials is also in Civil Contractor’s scope. 
Accordingly the Appendix-II (B) of Part – I Technical Specification is revised as below: 

 
Appendix – II (B) Rev 01 dated 20/10/2009 

Summary of Tentative Weight Details of Systems Involved in this Tender 
Specification for each unit. 

WEIGHT DETAILS 

Sl.No. EQUIPMENT / PACKAGE 
APPROX. WT. FOR BOTH 

UNITS (in MT) 

A Steam Turbine & Auxiliaries: 90 

B Oil Supply System Aux,Pumps and other Auxiliaries : 20.16 

C Surface Condenser: 30 

D   Steam Jet Air Ejector: 6 

E Gland steam  Condenser: 1.5 

F ST Oil Cooler : 12.4 

G Generator and Auxiliaries: 74.946 

H STG Air Coolers : 4 
I Control  & Instrumentation for STG & Integral portion : 
J TG Package Control: 

38.8 

K Piping  300 
L Balance of plant Equipment – Mechanical 120 

M Balance of plant Equipment –Electrical 75 

N 
Balance of Plant Equipment – Control & 
instrumentation 50 

  TOTAL 822.806 

  Rounded of: 900 
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CLARIFICATION 02: In view of the contract being an export contract an agency has 
requested to clarify whether all export related benefits pertaining to the taxation be 
passed on to the contractor and whether the contractor would able to avail all tax 
related benefits pertaining to service tax, sales tax, excise tax, works contract tax etc ? 
 
BHEL wishes to clarify the above query through following points: 
1. The rate quoted by the bidder should be inclusive of all taxes & duties, license 

fees, and other charges or levies imposed in India. 
2. Kindly refer Clarification to Query 10 in Corrigendum 02 issued with this tender 

for duties on Sub-contractor’s equipment/Tools & Tackles. 
3. All the taxes, duties applicable in Ethiopia (Except for personnel Income tax) shall 

be reimbursed by BHEL on submission of relevant documents. 
 

BB)OBSERVATIONS PERTAINING TO SITE CONDITIONS: 
One agency has intimated their observations pertaining to the site 
conditions at Ethopia. BHEL’s comments on the observations are as given 
below: 

1. Observation of the agency: The site is located in very rough terrain. The last 150 km 
stretch of site from Gedo is ‘kachha road’ without asphalt and very bumpy and uneven. It takes 
around 8-9 hrs for traveling from Addisababa to Finchha site. 
BHEL’s Comments: Yes, the last stretch of 150Km is ‘kachha road’. But this road is used for 
all the materials transportation by Sugar Factory for carrying sugar related materials like 
sugarcane etc. So due to rain it might not be in good condition. 
 

2. Observation of the agency: There is no residential accommodations available near project 
site.Finchha town is 50 kms away from site on non-asphalt type ‘kachha road’. Even M/s 
Overseas Infrastructure Ltd, main EPC contractor for this project is also constructing labour 
colony for their sub-contractor's staff and workers near to the project site. 
BHEL’s Comments: The residential accommodation for labour colony shall be provided by 
customer near the site i.e within 1-2 km distance.  The rental accommodation will be at 50km 
away. So contractor need not worry for labour accommodation. 
 

3. Observation of agency: All the materials, consumables, equipments and machineries will 
have to be transported from Addis 
BHEL’s Comments: Yes. The nearest market for purchase of materials and consumables is 
at Addis 
 

4. Observation of agency: For this site, logistics cost for transporting BHEL supplied materials 
from Dijbouti port (including port clearance) to Finchha site is highly critical - cost wise as well as 
time and administration point of view. Each container load of 20 Ton capacity will take minimum 
20-25 days time to reach Finchha site after Bhel supplied materials will reach by ship in 
containers at Dijbouti port.  
BHEL’s Comments: Already BHEL ‘transmission lines erection site’ is working at Ethiopia. 
And as per their feedback it will take 15 days time for materials to reach to Finchaa site 
 

========================================================= 
All other Terms and conditions of the Tender Specification shall remain unaltered unless 
expressly amended by BHEL in writing. 
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Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly 
countersigned by the authorized signatory and stamped with the Official seal as a token of 
Bidder’s unqualified acceptance of this corrigendum.  
 
This letter is hosted as file titled “Corrigendum-05 (Clarification & Observations-684)” against 
NIT-7179 in BHEL web page (www.bhel.com→Tender Notifications → View Corrigendum). 
 
 
 Thanking you,                                    
 Yours faithfully, 
 
 
 Sr DGM (Purchase) 


