

Ref: : BHE/PW/PUR/SPTPT-FGD-BAL-MECH/2993/Corg03

Date: 31-07-2024

To,  
ALL BIDDERS,

**Sub: Corrigendum-03: Extension of bid submission end date and bid opening date**

**NIC Tender ID:** 2024\_BHEL\_38204\_1

**E-Tender Specification No:** : BHE/PW/PUR/SPTPT-FGD-BAL-MECH/2993

**SCOPE OF WORK:** Balance work of FGD#4 which includes the Erection, Testing and assistance for commissioning & Trial Operation of Absorber, structures ,ducting,rotary,tanks,hangers& supports, piping, insulation painting including E & C of supplies from Bhopal, Hyderabad, PEM, Jhansi, ISG etc including application of Insulation, Refractory, supply & tuchup painting as and where required etc. including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site. at 2x500 MW NTPC Sipat FGD Stage II

Bidders to kindly take note of the following:

**Bid submission end date and Bid Opening Date has been amended as mentioned in following table:**

Existing Bid Submission End Date	31/07/2024, 14:00 Hrs
Existing Bid Opening Date	31/07/2024, 17:00 Hrs
<b>Revised Bid Submission End Date</b>	<b>05/08/2024, 14:00 Hrs</b>
<b>Revised Bid Opening Date</b>	<b>05/08/2024, 17:00 Hrs</b>

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL→ <https://eprocurebhel.co.in>.

Thanking you,  
Yours faithfully,

GM (Purchase)