

Ref: : BHE/PW/PUR/SPTPT-FGD-BAL-MECH/2993/Corg01

Date: 26-07-2024

To,
ALL BIDDERS,

Sub: Corrigendum-01: Extension of bid submission end date and bid opening date

NIC Tender ID: 2024_BHEL_38204_1

E-Tender Specification No: : BHE/PW/PUR/SPTPT-FGD-BAL-MECH/2993

SCOPE OF WORK: Balance work of FGD#4 which includes the Erection, Testing and assistance for commissioning & Trial Operation of Absorber, structures ,ducting,rotary,tanks,hangers& supports, piping, insulation painting including E & C of supplies from Bhopal, Hyderabad, PEM, Jhansi, ISG etc including application of Insulation, Refractory, supply & tuchup painting as and where required etc. including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site. at 2x500 MW NTPC Sipat FGD Stage II

Bidders to kindly take note of the following:

Bid submission end date and Bid Opening Date has been amended as mentioned in following table:

Existing Bid Submission End Date	27/07/2024, 14:00 Hrs
Existing Bid Opening Date	27/07/2024, 17:00 Hrs
Revised Bid Submission End Date	31/07/2024, 14:00 Hrs
Revised Bid Opening Date	31/07/2024, 17:00 Hrs

=====

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL→ <https://eprocurebhel.co.in>.

Thanking you,
Yours faithfully,

GM (Purchase)