

Ref: : BHE/PW/PUR/LRPT2-MM-PKG-A/2886/PKG-B/2887/Corg-02

Date: 12-12-2023

To,

ALL BIDDERS

Subject: **Corrigendum-02:** Bid due date extension

E-Tender Spec No: BHE/PW/PUR/LRPT2-MM-PKG-A/2886/PKG-B/2887

JOB Description :

THE WORK RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF BOILER WITH AUXILIARIES INCLUDING MILLS & FEEDERS ETC.; ESP WITH AUXILIARIES, STEAM TURBINE & AUXILIARIES; TURBO-GENERATOR & AUXILIARIES; PUMPS WITH AUX., ROTATING MACHINES, TANKS & VESSELS, COMPLETE ELECTRICAL, CONTROLS AND INSTRUMENTATION EQUIPMENTS, PANELS, CABLES / CABLE TRAYS, AND OTHER RELATED ITEMS INCLUDING ITEMS OF BOILER, TG & BOP'S PACKAGES; HP&LP PIPING; REFRACTORY & INSULATION WITH CLADDING MATERIALS; BHEL T&P; COMPONENTS & EQUIPMENT OF VARIOUS OTHER SYSTEMS, PRE-FABRICATED STRUCTURES, STRUCTURAL & REINFORCEMENT STEEL, CEMENT AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT AT 2X800 MW NTPC LARA STAGE II PROJECT, DIST. RAIGARH, CG

Package A: Approx. 1,73,500 MT - 'BHEL Trichy' Supplied Items
Package B: Approx. 1,47,500 MT - 'all other BHEL Unit Supplied Items'
AT

2X800 MW NTPC LARA STAGE II PROJECT, DIST. RAIGARH, CG.:

Bid due date extension.

Bidders to kindly take note of the following:

Bid submission end date and Bid Opening Date has been amended as mentioned in following table:

Existing Bid Submission End Date	12/12/2023, 13:00 Hrs
Existing Bid Opening Date	12/12/2023, 17:00 Hrs
Revised Bid Submission End Date	18/12/2023, 13:00 Hrs
Revised Bid Opening Date	18/12/2023, 17:00 Hrs

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL→ <https://eprocurebhel.co.in>.

Thanking you,
Yours faithfully,

GM (Purchase)