

Ref: PW/NGP/PUR/NIT/2001011 / Corrigendum 05

Date 30-10-2020

To

ALL BIDDERS

Sub: Corrigendum - 05 for Tender due date extension

JOB: Detailed drawing preparation based on Input design drawings provided by BHEL- Engineering Centers for Flue Gas Desulphurization (FGD) Package as specified in scope and getting approval from BHEL- Engineering Centers/ NTPC. Fabrication and supply of finished product (Purchasing of Raw steel is in Supplier's scope) i.e. structures of FGD as per BOM/Drawings at (3X200 MW + 3X500 MW) NTPC Ramagundam, Stage-I&II, TPP-FGD, Telangana.

Ref:

1. Tender Enquiry Number: 2001011 dtd 19-09-2020
2. Corrigendum-01 dtd 19-09-2020 for attachment of Part A (Scope of works) Section – VI - Technical specification for FGD system package.
3. Corrigendum-02 dtd 28-09-2020 for Amendment to Vol IA_ Technical bid _TCC-2001011
4. Corrigendum-03 dtd 09-10-2020 for tender due date extension.
5. Corrigendum-04 dtd 20-10-2020 for tender due date extension.

Bidders to kindly take note of the following amendment in Tender Specification:

AA) Extension of Last Date

The last date for submission of Tender has been rescheduled to 09-11-2020, 15:00 hrs

Technical Bid shall be opened on 09-11-2020, 15:15 hrs.

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing. Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly Digitally countersigned by the authorized signatory as a token of Bidder's unqualified acceptance of this corrigendum.

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL → www.bhel.abcpurchase.com

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,

Yours faithfully,
AGM (Purchase)