

परियोजना
इंजीनियरिंग
प्रबंधन

Project Engineering
Management

भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)



Ref: PE/PG/YAD/E-6262/2019/Corrigendum/06

Date: 26/08/2019

DUE DATE
02/09/2019
BY 02:00 PM (IST)

Project: 5x800 MW YADADRI TPS

Package: COLTCS

References:

1. **Enquiry. No.:** PE/PG/YAD/E-6262/2019 dated 11/07/2019
2. **Corrigendum No. 01** dated 20.07.2019
3. **Corrigendum No. 02** dated 22.07.2019
4. **Corrigendum No. 03** dated 05.08.2019
5. **Corrigendum No. 04** dated 07.08.2019
6. **Corrigendum No. 05** dated 19.08.2019

Subject: Corrigendum due to NIT changes & Bid Submission Due Date Extension

With reference to the above Tender Enquiry, Bidders to note the following:

1. IEMs mentioned at Sl. No. 2 of NIT to be ignored and following IEMs to be considered for subject tender.

Sl No.	IEM	Address	Email
1	Shri Arun Chandra Verma, IPS (Retd.)	Flat No. C -1204, C Tower, Amrapali, Platinum Complex, Sector 119, Noida (U.P.)	acverma1@gmail.com
2	Shri Virendra Bahadur Singh, IPS (Retd.)	H. No. B-5/64, Vineet Khand, Gomti Nagar, Lucknow - 226010	vbsinghips@gmail.com

2. Bidders to ignore Notes No. 03 & 05 of BOQ cum Price schedule and to read them as:

Note no. 3 to be read as:

“For cost of site activities (i.e. Installation Checks & Commissioning and Trial Run & PG test), bidder has to quote the prices in Sl. No. 4.1, 4.2, 5.1 & 5.2 (in line with clause no. 5.0 of sub section-IA of section-I of Technical Specification)”

कृपया प्रेषित करें : Please reply to : फोन Phone No:
बीएचईएल, पीएस-पीडिएम् BHEL, PS-PEM, 91-120 – 436 8848
पीपीआई भवन PPEI Building,
प्लॉट नं २५, सेक्टर १६ ए Plot No.25, Sector 16A,
नोएडा - २०१ ३०१ उ प्र Noida-201301 (U.P.)
भारत INDIA

पंजीकृत कार्यालय Registered Office :
बीएचईएल हाउस BHEL House,
सीरी फोर्ट Siri Fort,
नयी दिल्ली – ११० ०४९ New Delhi-110049
भारत INDIA

परियोजना
इंजीनियरिंग
प्रबंधन

Project Engineering
Management

भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)



Respective visit charges for engineer including travel (except daily charges) are to be quoted in Sl. No. 4.1 & 5.1 and respective daily charges for engineer including boarding/lodging, local conveyance, medical, insurance etc. are to be quoted in Sl. No. 4.2 & 5.2.

- Installation checks & Commissioning: Two site visits for three days each for installation check/commissioning of COLTCS for each unit i.e. for 2 nos. of COLTCS system.*
- Trial Run & PG test: Two site visits for twenty days each for trial run and PG testing of COLTCS for each unit i.e. for 2 nos. of COLTCS system"*

Note No. 5 to be read as:

"Lump sum visit charges for engineer for site activities (Installation checks, Commissioning, Trial run & PG Test) shall be inclusive of travelling and Lump sum daily charges for engineer for site activities (Installation checks, Commissioning, Trial run & PG Test) shall be inclusive of boarding/lodging, local conveyance, medical, insurance etc."

- The due date of Bid Submission for subject tender is extended from existing date 26/08/2019, 2:00 PM (IST) to 02/09/2019, 02:00 PM (IST). Part-I bids shall be opened on 02/09/2019, 3:00 PM.

Bidder has to submit its bid inline to above clarifications, within extended due date & time i.e. 02.09.19 by 02:00 PM (IST).

Thanking You

With regards

For & on behalf of BHEL

Dheeraj Singh

DY MGR | PG II, BHEL PEM | Noida

[Signature] 26/8/19

कृपया प्रेषित करें : Please reply to : फ़ोन Phone No:
बीएचईएल, पीएस-पीईएम BHEL, PS-PEM, 91-120 – 436 8848
पीपीआईआई भवन PPEI Building,
प्लॉट नं २५, सेक्टर १६ ए Plot No.25, Sector 16A,
नोएडा - २०१ ३०१ उ प्र Noida-201301 (U.P.)
भारत INDIA

पंजीकृत कार्यालय Registered Office :
बीएचईएल हाउस BHEL House,
सीरी फोर्ट Siri Fort,
नयी दिल्ली – ११० ०४९ New Delhi-110049
भारत INDIA