

Corrigendum-1 (Dtd. 10.10.2012)

Sub: Corrigendum and addendum to Tender for Renovation/Modification work at our office at WTC-1, Mumbai.

Ref: Tender No: RE:MUM:HR:WTC-REN **Dated:**20.09.2012

The following corrigendum and Addendum is hereby issued for the above mentioned Tender:

- 1. The last date of submission of the tender is hereby extended by 7 (seven) more days up to 19.10.2012.**
- 2. S No: 1 of the Techno-Commercial BOQ may be read as:**
Providing & Fixing in position 597 X 597 X minimum 8.5 mm thick Double Charged (nanocoated) vitrified polished tiles of premium quality of H R & Johnson /Euro / Kajaria / Nitco make of approved color, shade and design on the existing floor with 10 mm thick (average) backing mortar of Roff/Bal make chemical and pointing the joints neatly with cementitious grout of (Roff / Bal) make to match the tiles with approved colour material, cleaning etc. complete for flooring and skirting all as per specifications & as recommended by the Manufacturers including roughening the existing flooring surfaces, removal of skirting tiles and protecting the new tile surfaces by providing and covering with Polythene sheets and removing the same after the completion of the works, cleaning and disposal of debris, if any, generated during work. **(Basic rate of vitrified tiles including taxes at source i.e. Mumbai shall be approximately Rs. 80 to Rs. 85 / SqFt.)**
- Note: Necessary cutting for Electrical / LAN / Telephone conduiting along with any resizing work on the doors with proper finishing due to increase in the floor height is to be done without extra cost.**
- 3. S No: 1 (b) of the Special Conditions of contract may be read as:**
The work is to be carried out inside a running office. Contractor shall take all precautions to ensure that minimum disturbance is created to office activities. The contractor shall be responsible for relocation of all the existing office files and equipments from the area where repair/modification work is to be carried out to other makeshift location as per the directives of Engineer In-charge and shall also arrange to shift the files and items back to the original place after the completion of work at his own cost.
- 4. S No: 19 in the Special conditions of contract may be read in addition to the following point (point '19 d'):**
19 d) the normal timings of work shall be 09 00 hrs to 17 30 hrs. However, BHEL shall with prior consent of MVIRC (the governing body of Mumbai WTC) alter/arrange to extend the timings till late night or in very special cases allow the work to be carried out throughout the night.