

CORRIGENDUM-I, DATED:07.07.2018

Subject: Construction of Pre cast concrete Boundary Wall works for 20MW GACL & 10MW GSFC Solar PV Project at Charanka Solar Park, Gujarat.

Tender Ref.: EDN: PVSS: GACL&GSFC:20&10 MW: Compound Wall/02 Dated.04.07.2018

Sl. No.	Clause No. / Pg. No.	Existing Tender document	'To read as'	Remarks / Reason
1	Page No. 5, BIDDERS TO NOTE, Point No. 1,	Experience of having successfully completed similar works like Pre cast compound wall with Prestressed technology and should have a manufacturing facility (or) should have a tie-up with the manufacturing industry who does prestressed technology during last 7 years from the date of tender notice. Completion/experience certificate to be submitted.	Experience of having successfully completed similar works like Pre cast compound wall with Prestressed technology and should have a manufacturing facility for manufacture of prestressed columns and slabs (or) should have a tie-up with the manufacturing industry who does prestressed technology has the technology and manufactured prestressed columns and slabs during last 7 years from the date of tender notice. Completion/experience certificate to be submitted	
2	Page No. 9, INSTRUCTIONS TO TENDERERS, Point No. 1	Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar civil works like Pre cast compound wall with Pre-stressed technology and should have a manufacturing facility (or) should have a tie-up with the manufacturing industry who does prestressed technology.	Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar works like Pre cast compound wall with Pre-stressed technology and should have a manufacturing facility for manufacture of prestressed columns and slabs (or) should have a tie-up with the manufacturing industry who does prestressed technology has the technology and manufactured prestressed columns and slabs.	

Mowleeswaran Natesan
Dy. Manager (SC&PV/Civil)