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Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 

tirtefur celivit *lay, Avsf, 3.A. / TBG, Noida, U.P. 

vritM"/ Material Management 

Tower-A, 5th  Floor, Advant Navis IT Business Park, Plot-7, Sector-142, Expressway Noida, Noida-201305 
Phone: 0120-6748484, Fax: 0120-6748550, Email: rajeevroy@bhel.in  

Subject: Corrigendum for extension of due date up to 03-09-2019 against NIT No: 48115. 

Project 
	

: GSECL WANAKBORI PROJECT. 

Equipment / Item 	: SUPPLY & SUPERVISISON OF 400KV CSD. 

Enquiry No. / Date 	: 61Q2000088, DATED 09-08-2019, ORIGINAL DUE ON: 22-08-2019 

TENDER SUBMISSION; 

The due date for extension of offer has been extended up to 03-09-2019 & bidder must ensure for 
submission of their offer on or before extended due date through E-PROCURMNET MODE ONLY. 
Visit htpp://bhel.abcproure.com. The revised date of submission of offer is 03-09-2019 AT 14-00 
H rs. 

Thanking you 

HMI 
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