

Ref: BHE/PW/PUR/DHJRI-PIPG/1384/Corrigendum 02

Date 03/02/2015

To

ALL BIDDERS

Sub: Corrigendum-02: Time Extension.

JOB:

TENDER NUMBER: BHE/PW/PUR/DJRI-PIPG/1384

Receipt Collection/Loading/Unloading/Transportation of materials from BHEL/client's stores/storage yard to site of work, erection, testing, commissioning, supply of paints/primer and application of paints for final painting, application of thermal insulation & sheeting/cladding work and handing over of complete **Power Cycle Piping / External Piping / Field Piping** together with valves, hangers and supports, fittings both **IBR piping** (carbon steel and alloy steel) and **non-IBR piping** (carbon & SS steel), complete with associated pipes, fittings and associated, accessories specialities and other accessories & equipments including bought out items etc for **Unit # 1, 2 & 3 of 3x90.3 MW RUPPL DMD Dahej** project at Reliance Utilities and Power Pvt. Limited (RUPPL), Dahej Taluka : Vagra, Dist- Bharuch, Gujarat

Bidders to kindly take note of the following:

=====

AA) Extension of Last Date

The last date for submission of Tender has been re scheduled to 06/02/2015, 15.00 hrs.

Technical Bid shall be opened on 06/02/2015 at 16.00 hrs

=====

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

This letter is hosted as file titled "Corrigendum-02 (Time Extn-1384)" against NIT-21093 in BHEL web page (www.bhel.com→Tender Notifications → View Corrigendum).

Thanking you,

Yours faithfully,

AGM (Purchase)