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Sl. No. BHEL Reference 

 

Bidder‟s Query BHEL Reply 

1.  TCC – Electricity. 

(1)-Cl. No. 3.2.0 - Page-

75 of 93 

(2)-Cl. No. 2.13.1 - Page-

60 of 93. 

As the requirement is spread in large area, BHEL to 

provide power connections at two points in fabrication 

yard and two points in erection yard each.  Please 

confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

2.  NIT - Cl. No. 7.0 – 

Quantity Variation 

 

BHEL to give compensation in the quoted unit rate, if 

quantity is reduced by more than 30% in BOQ items. 

Please confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

3.  For all BOQ – Supply & 

Erection 

items (Price Bid)  

As per BOQ, 70% payment will be due against Supply & 

30% against Erection. However such break-up will make 

working slow and cash flow not viable. Hence, we 

TENDER CONDITIONS 

SHALL PREVAIL. 
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propose BHEL to pay 90% against supply and 10% 

against erection as realistic values. Please confirm. 

4.  TCC, Cl. No. 2.2.3 –  

Page-50 of 93. 

Erection bunker columns and main girder of mill & 

bunker bay is excluded from the scope. Please clarify. 

 

2.2.1 THE TCC CLAUSE 

NO.2.2.3- PAGE 50 OF 93 IS 

AMMENDED AS BELOW: 

Mill & Bunker Bay: 
Fabricated columns and 
main girders of M & N Bay 

shall be supplied by BHEL 
Trichy and hence fabrication 
and erection of same is 
excluded from scope of work, 
Fabrication and erection of 
all balance structural works 
viz secondary beams, 
bracings, tie beams, stub 

columns, ring beams, coal 
bunkers & silo hopper etc 
shall be in bidder’s scope. 

5.  TCC, Cl. No. 2.19.7- 

Page-67 of 93. 

No lamination plate – BHEL to ensure the quality of 

materials with no lamination as all material is being 

procured by BHEL, not by bidder. Please confirm. 

TENDER CONDITIONS 

SHALL PREVAIL. 
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6.  TCC, Cl. No. 2.13.9 

Page-61 of 93 – 

Scope of work. 

Please note that the general mobile illumination shall be 

applicable for our area of work only. Please confirm. 

 

BIDDER HAS TO PROVIDE 

ILLUMINATION OF WORK 

AREA UNDER ITS SCOPE 

OF WORK. 

7.  TCC, Cl. No. 2.17.1 – 

Page-64 of 93. 

Material issue should be on linear measurement basis 

only as billing is done in linear measurement. Please 

confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

8.  TCC, Cl. No. 2.5.5 – 

Page-53 of 93. 

Material should be Shot / Grit Blasting. Please confirm. 

 

WILL BE SHOT BLASTED 

AS PER CUSTOMER SCOPE. 

9.  TCC, Cl. No. 2.24 – 

Page-72 of 93. 

Penalty recovery should be at market rate +20% instead 

of Rs. 60,000/-. Please confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

10.  TCC, Cl. No. 6.1.2. – 

Page-85 of 93 - Time 

Schedule. 

This can be achieved subject to the all Design Drawings / 

Scope Drawings should be released by BHEL in three 

months from the start of work. Please confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

11.  TCC, Cl. No. 4.1,  

Page No. 80 of 93 – 

Tools & Plants. 

In order to identify capable and experienced bidder, 

BHEL should make it mandatory for the bidder to own / 

possesses these T&P, to ensure that the work can be 

TENDER CONDITIONS 

SHALL PREVAIL. 
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Bidder‟s Query BHEL Reply 

executed as per the specification. 

 

BHEL should check the bidders who possesses / own 

these T&Ps so that capable and experienced bidders are 

identified before opening of the price. 

 

This will ensure that all capable and experience bidder are 

identified and then brought on a common platform for 

price evaluation. 

 

This should be made part of the assessment of the 

capabilities of the bidders. BHEL to confirm. 

 

 

12.  TCC, Cl. No. 8.4,  

Page No. 90 of 93 

 

BOCW Cess – Please clarify this. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

13.  BOQ No. A2307 - Grating Whether painting is required for the grating supplied by 

Bidder – Please specify. 

 

 

THE ITEM 2307 OF BOQ 

WILL BE SUPPLIED BY 

BIDDER AS PER ITEM 

DESCRIPTION.  
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14.  BOQ No. A2309 - Grating Please clarify it is 2301 (free issue item) or 2307 (to be 

supplied by Bidder).  Also please clarify the difference in 

Quantity in 2307 and 2309. 

 

BOQ ITEM IS VERY CLEAR. 

TENDER CONDITIONS 

SHALL PREVAIL. 

15.  Cl.No. 8.0 of NIT Over run compensation: 

This should be applicable as time schedule usually gets 

extended during finishing stage. Hence we request BHEL 

to consider atleast Rs. 15.0 Lakhs per month as over run 

compensation beyond the contractual period. 

  

TENDER CONDITIONS 

SHALL PREVAIL. 

16.  TCC, Cl. No. 2.3 (9)  

Page-51 of 93 

Generally we are arranging our workers quarter in the 

vicinity of the site or making room by using bricks / 

cement.  This is all temporary.  We do not need this as 

permanent as per Cl. No. 9 & 10.  However if this is a 

essential infrastructure, then it should be billable and 

added to BOQ.  

 

TENDER CONDITIONS 

SHALL PREVAIL. 

17.  TCC, Cl. No. 2.5.7, 

Page-53 of 93 

All fabricated steel work should be as per BHEL‟s 

specification of this tender, not as per customer‟s 

specification.  

 

TENDER CONDITION 

SHALL PREVAIL. 
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18.  TCC, Page-57 of 93 

Notes: 

BHEL has mentioned that customer (GSECL) 

specification shall prevail.  We request BHEL to provide 

the GSECL (Customer) specification. 

  

AVAILABLE IN FLOATED 

TENDER DOCS. 

19.  TCC, Page-58 of 93 

Cl. No. 2.10.1 

Please give the GSECL Consultant / GSECL Technical 

Specification / Drawings, as per this Clause. 

  

AVAILABLE IN FLOATED 

TENDER DOCS. 

20.  Cl. No. 2.13.8 –  

Scope of Work – Page-61 

of 93 

Energy meters are not required as customer power is free. 

  

TENDER CONDITIONS 

SHALL PREVAIL. 

21.  Cl.No. 2.22.6.1 – 

Allowable Wastage 

We request BHEL to increase allowable wastage to 5%.  

 

TENDER CONDITIONS 

SHALL PREVAIL. 

22.  BOQ Item No. A2301 

(Price Bid) 

 

Online production test Coupons should be billable.  

Please confirm. 

 

 IT SHALL NOT BE 

BILLABLE HOWEVER 

WILL BE CONSIDERED 

FOR RECONCILATION OF 

STEEL ON PRODUCTION 

OF DOCUMENTARY 

PROOF. 

23.  BOQ item No. A2302 – 

Painting (Price Bid) 

We request BHEL to give payment of 1
st
 Coat of primer 

applied at shop along with fabrication item and 2
nd

 Coat 

THE PAYMENT TERMS HAS 

BEEN REVISED IN THE TCC 
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Bidder‟s Query BHEL Reply 

of primer after erection separately.  This break-up is 

required to have the cash flow as there may be long time 

difference between fabrication and erection. Please 

confirm. 

 

AND A NEW CLAUSE 7.3.1 IS 

ITRODUCED AS BELOW: 

 

7.3. 1:    As per schedule of rate for 

item no. 2302  for shot blasting, 1
st
  

coat of primer after fabrication and 

2
nd

 coat of primer after erection  

break up is as follows                                               

 

7.3.1.A: For shot blast cleaning 

of steel structures to near white 

metal surface (Sa 2 1/2 ) 

including epoxy based zinc 

phosphate primer in one coat of 

minimum 50 micron (DFT) at 

shop - 80% payment of  quoted 

item rate. 

 

7.3.1. B: One coat of 50 micron 

(DFT) after erection, instead of 

primer coat of red oxide zinc-

chromate, including touch-up 

painting etc all complete – 20 % 
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payment of quoted item rate. 

24.  BOQ item No. A2305 – 

Painting (Price Bid) 

We request BHEL to give payment of intermediate coat 

of 100 microns, 1
st
 finish coat of 75 microns and final 

finish coat of 25 microns separately against application of 

each coat.  This break-up is required to have the cash 

flow as there will be long time elapsed between these 

coats of paints. Please confirm. 

 

THE PAYMENT TERMS HAS 

BEEN REVISED IN THE TCC 

AND A NEW CLAUSE 7.3.2 IS 

ITRODUCED AS BELOW: 

7.3. 2: As per schedule of rate 

for item no. 2305 for Painting 

the payment break up is as 

follows.  

 

7.3.2.A:  Providing and applying 

two coats of epoxy resin  based 

paint  (over primer coat already 

done) with intermediate coat 

pigmented with  titanium 

dioxide of 100 micron dry film 

thickness (DFT) -                                   

50% payment of Quoted Item 

rate. 

 

7.3.2.B: Top coat  of approved 



Ref: BHE/PW/PUR/WNT2-STR/1459/Corrigendum-04                            Date 12/06/2015 
 
To 
ALL BIDDERS 
 
Sub: CORRIGENDUM -04: Out-come of Pre Bid Discussions held on 05/05/2015. 
 

Job: All structural Fabrication & Erection works within the battery limits of Entire Plant up 

to final painting and handing over of all buildings/structures/sheds/access Ways/Platforms 
etc to civil/mechanical/electrical agencies for Unit #08 at 1X800 MW Thermal Power 
 

 

Sl. No. BHEL Reference 

 

Bidder‟s Query BHEL Reply 

colour  and shade with glossy 

finish of 75 micron DFT                                

-                                        20% 

payment of Quoted Item rate 

 

7.3.2.C: Finish coat of 

polyurethane of 25 micron dry 

film thickness (DFT)  to achieve 

an even shade over steel sections 

already having primer coats and 

keeping total DFT with primer 

not less than 300 microns 

including protection and 

cleaning, scaffolding etc. all 

complete. 30% payment of 

Quoted Item rate. 

25.  BOQ Item No. A2317 – 

PTFE 

BHEL has not mentioned any payment terms against this 

supply item.  Hence we propose the payment terms as 

90% against supply and 10% after erection.  Please 

confirm. 

 

TENDER CONDITION 

SHALL PREVAIL. 
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26.  TCC, Cl. No. 2.2.9, 

Page-51 of 93 

Grouting work: 

As this item is not mentioned in BOQ, hence please 

exclude from the scope of work. Please confirm. 

  

 

GROUTING IS PROVIDED 

IN THE BOQ ITEM NO. 804. 

TENDER CONDITION 

SHALL PREVAIL.  

27.  TCC, Cl. No. 2.1 

Page-50 of 93 

 

Micro grading: 

As micro grading is a purely civil work, hence this should 

be excluded from our scope.  Please confirm. 

 

The TCC clause No.2.1 is 

revised as below. After the 
completion of structural 
work the entire fabrication 

area shall be fairly levelled 
by the contractor to 

achieve the ground profile 
at no extra cost. The extra 
material/wastage 

including contractor’s own 
site office/storage yard etc 

debris, so generated shall 
be disposed outside of 
plant premises at 

approved location without 



Ref: BHE/PW/PUR/WNT2-STR/1459/Corrigendum-04                            Date 12/06/2015 
 
To 
ALL BIDDERS 
 
Sub: CORRIGENDUM -04: Out-come of Pre Bid Discussions held on 05/05/2015. 
 

Job: All structural Fabrication & Erection works within the battery limits of Entire Plant up 

to final painting and handing over of all buildings/structures/sheds/access Ways/Platforms 
etc to civil/mechanical/electrical agencies for Unit #08 at 1X800 MW Thermal Power 
 

 

Sl. No. BHEL Reference 

 

Bidder‟s Query BHEL Reply 

any extra cost. 
 

28.  TCC, Cl. No. 8.1.3. – 

Page-88 of 93 – Taxation. 

Both Service Tax and VAT should be reimbursed to 

bidder Extra at actual as practice being followed at site of 

BHEL in Gujarat.  Further we assume that this complete 

contract shall be executed as a Labour Contract, hence 

only Service Tax as per prevailing rate shall be 

applicable.  Please confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

29.  SCC, Cl. No. 10.0 

(Chapter-X) 

Page No. 28 - Payment 

Terms. 

We understand for payment of R/A Bills as per Cl. No. 

10.5, R/A Bill will be applicable and this work shall be 

considered as Civil Works.  Please confirm. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 

30.  NIT, Cl. No. 6 

Price variation clause 

 

Price variation formula: 

In the price variation formula only labour index is taken, 

but there will be variation in prices of diesel and 

consumables also during execution of the contract.  

Hence the index of 20% labour, 30% consumables and 

15% diesel should be considered for PVC and limit of 5% 

contract value should be removed. 

 

TENDER CONDITIONS 

SHALL PREVAIL. 
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31.   Hence we propose the PVC formula as below :-  

32.   Sr. 

No. 

Category Base Index Comp

o-  

nent K 

01  Labour  

(all cate-

gories)  

Monthly average 

consumer price 

index numbers for 

industrial workers„ 

for Vadodara 

Centre of Gujarat 

State published by 

Labour Bureau, 

Ministry of Labour 

and Employment, 

Government of 

India.  (Website: 

labourbureau. 
nic.in)  

20 

02  High 

Speed 

Name of 

Commodity: HSD 

15 

TENDER CONDITIONS 

SHALL PREVAIL. 



Ref: BHE/PW/PUR/WNT2-STR/1459/Corrigendum-04                            Date 12/06/2015 
 
To 
ALL BIDDERS 
 
Sub: CORRIGENDUM -04: Out-come of Pre Bid Discussions held on 05/05/2015. 
 

Job: All structural Fabrication & Erection works within the battery limits of Entire Plant up 

to final painting and handing over of all buildings/structures/sheds/access Ways/Platforms 
etc to civil/mechanical/electrical agencies for Unit #08 at 1X800 MW Thermal Power 
 

 

Sl. No. BHEL Reference 

 

Bidder‟s Query BHEL Reply 

Diesel 

Oil  

Oil  

Type : Individual 

Commodity  

(See Note below)  

 

03 Welding 

 Rod 

Name of 

Commodity: 

welding rod 

Type: Individual 

Commodity  

(See Note below)  

30 

 

33.     

34.   Note: 

As per the monthly whole sale price index for the 

respective commodity and type, published by Office of 

Economic Adviser, Ministry of Commerce and Industry, 

Government of India. (Website: www.eaindustry.nic.in). 

Revisions in the index or commodity will be re adjusted 

accordingly.  

 

 

35.  -- BHEL to confirm with all Prospective and Qualified tender conditions shall prevail. 
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Bidders that they should not off-load the total work or 

major portion of work (more than 50%) to sub-agency to 

ensure the original pqr requirement, quality of work and 

time schedule is achieved.  Please confirm. 

36.  Vol. i.a (Tech bid)-

Annex-IV. Cls 4 

Pl. take note of the 

following clauses. : 

a)(ii) Cls. No. 

1.15.13(new) 

There is no revised tender clause except for cls. No. 

1.15.13 which is already struck off. Is there any other 

revised clauses you would like to incorporate in place of 

cls. no. 1.15.13 

 

Clause no. 1.15.13 of GCC 

shall not applicable. 

 

37.  Vol. i.a (Tech bid)-

Annex-IV. Cls 6 

Revision of Cls. 2.17 . 1c 

of GCC 

 

Price Variation clause 

Cls. No. 2.17.2 

 

Cls. No.2.17.6 

 

Cls. No. 2.17.8 

Since this is a labour oriented job , we would request you 

to consider component as “45%” instead of “20%” which 

was considered by you for the extended period of 

Contract. 

PVC shall also be applicable for extra work for the 

duration of Contract period incl. extended period as the 

rates are fixed. 

Total amount of PVC shall be limited to 10% instead of 

5%. 

Tender conditions shall prevail. 
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38.  Vol. i.a (Tech bid)-

Annex-IV. TCC- Chapter 

II Scope of work 

Cls. No. 2.1 – Micro 

Grading. 

Additional quantity of earth, if required, for micro 

grading purpose will be provided by BHEL/Customer 

from within the Project premises. Similarly disposal of 

additional earth will be done within the Project Premises. 

Tender conditions shall prevail. 

39.  - Do –  

Cls. No. 2.2.3 – 

Prefabricated Structure 

by BHEL - Trichy 

There is no such item in the BOQ. In case some 

fabricated structure are supplied then the BOQ should be 

changed and the percentage also to be changed suitably. 

Supply and erection of bunker 

structure will be in the BHEL 

Scope. 

40.  Vol. I.A (Tech bid)-

Annex-IV. TCC- Chapter 

II 

 

Cls. No 2.5.1- submission 

of drawings  

You have not indicated No. of Prints of detailed drawing 

required to be submitted by Contractor 

One number of drawings in 

hard and soft medium has to be 

submitted by the bidder for 

comments to BHEL. Four 

Numbers of hard copies are to 

be provided to BHEL SITE 

after the drawing is approved 

by BHEL. 

41.  - Do – 

- Cls. No. 2.5.13 – 

Testing of welder 

For testing of Welder sample preparation will be done by 

contractor but similar material to be provided by BHEL 

free of cost at site. Testing will be done at site. 

BHEL will provide material for 

sample testing of welder. 

42.  - Do – As per BOQ SS Plate also will be supplied by BHEL free Tender conditions shall prevail. 
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Cls. No. 2.5.21 & 2.16.1 – 

SS Plate 

of cost but it is not mentioned in cls. no. 2.16.1. 

43.  - Do – 

Cls. No. 2.10.5 

We would request BHEL to provide a leveled land inside 

the Project premises for making fabrication yard and site 

office.  

BHEL will provide almost 

leveled land for preparation of 

fabrication yard. Necessary 

hard surfacing for movement 

of equipment will be in bidder 

scope at no extra cost. 

44.  - Do –  

Cls. No. 2.17.1 Unloading 

work 

Unloading of Free issue steel/ prefabricated structures 

will be done within the normal working hours. 

Contractors will not be responsible for the demurrage 

charges if the Truck Trailer placed after normal working 

hours. 

Tender conditions shall prevail. 

45.  - Do –  

Cls. No. 2.21 Scrap and 

Serviceable materials 

Structural steel Rolled section of length 2 M & above and 

plate section above 0.5 sqm with width more than 300 

mm to be considered as Good steel and below the above 

limit to be considered as scrap (wastage).   Invisible 

wastage of 0.5% will be in addition to wastage margin of 

4%. Rolling tolerance which will be to BHEL‟s account, 

also to be considered while reconciling free issue steel 

material quantity. 

Tender conditions shall prevail. 
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46.  Reference clause of 

Tender Doc. 

Item No. 31- 15 sets of Computer with printing seems to 

be very much on the higher side. Moreover Computer can 

not have photocopying facility feature. 

The Cls. No. 4.1.1 – T & P 

item No. 31 is now modified as 

4 Nos.  

47.  Vol. i.a (Tech bid)-Annex-

IV. TCC- Chapter IV 

 

Cls. No. 4.1.1 – T & P 

deployed by Contractor 

We would request you to provide following other than 

mentioned in the tender : 

- Construction and drinking Water at project site free 

of cost. 

- One point of Construction and drinking water at the 

labour hutment on chargeable basis. 

- One electric power point at labour hutment on 

chargeable basis.  

Tender conditions shall prevail. 

48.  - Do – 

Cls No. 3.1 –Facilities in 

BHEL/ Contractors scope 

In case of non-availability of Crane operator exceeding 

three days , a substitute crane operator shall be provided. 

Tender conditions shall prevail. 

49.  - Do – 

Cls. No. 5.1.5 – 

Deployment of Crane 

operator  

Minimum three copy of Design drawing 

/BOQ/Specification to be furnished by BHEL .  

Two numbers in Hard copies 

along with soft Copy of 

drawings will be provided by 

BHEL.  

50.  VOL I.BCD – SCC 

 

CLS NO. 7.1 - Drawings 

Since the lift will be mainly used by Equipment Erection 

Contractor, we presume the Construction /dismantling of 

the foundation of Construction Lift and also 

Not in the scope of this 

contract. 
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Bidder‟s Query BHEL Reply 

Erection/dismantling of the Lift will be done by 

Equipment Erection Contractor and not by Structural 

Contractor. Please confirm. 

51.  - Do – 

Cls. 4.2.2.17 – 

Construction Lift 

For Structural work also 60% of RA Bill shall be paid 

within 15 days of receipt and balance within 30 days. 

Tender conditions shall prevail. 

52.  - Do –  

Cls No. 10.5 , Bill 

Payment 

“ Equipment & Auxiliaries” should be replaced by 

“Structures” 

Tender conditions shall prevail. 

53.  - Do -  GCC 

Cls. No. 1.6 

Repair & Modification should be limited to the “ 

Structures” fabricated and erected by the Contractor at 

site. 

Tender conditions shall prevail. 

54.  - Do – GCC 

Cls. No. 1.7.5 

All activity related to “Equipment Erection work incl. 

Trial run and commissioning” is not included in 

Structural Contractor‟s scope of work hence the same 

may be deleted. 

 

Tender conditions shall prevail. 

55.  Vol i.bcd – GCC 

Cls. No. 2.0 General 

services to be rendered by 

the Bidder        

We would request you to consider individual rate for the 

items as is the usual practice for a item rate contract, to 

avoid any cash flow deficit that have detrimental effect in 

the progress of work. 

Tender conditions shall prevail. 
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Bidder‟s Query BHEL Reply 

Cls  No. 2.4                                                                                                                                                                                                                                        

 

 

SCC 

56.  Vol. III – Price bid 

specification 

 

Sl No. 3, 4 & 5 of Part A 

of Instruction to Bidder. 

The guarantee period shall be considered 12 months  from 

the date of completion of the total work under scope of 

the contractor and it should not be tagged with the date of 

taking over by BHEL/Customer 

Guarantee Period for entire 

contract shall commence from 

the “Work Completion Date‟ 

certified by BHEL Engineer. 

57.  Guarantee We request you to not deduct any amount towards 

VAT/WCT as these will be paid by us directly to the Tax 

authorities. We shall submit the return form time to time  

to you for your reference purpose. 

Service Tax including that against free issued materials 

shall be paid alongwith the monthly invoices which will 

be regularized through copy of deposit challan during the 

subsequent month. 

Tender conditions shall prevail. 

58.  Cls. No. 8.0 of TCC- Vol-

I-A 

 

Detailed drawing for the Structural work will be prepared 

based on design, GA Drawing and data furnished by 

BHEL from PSWR/PEM and detailed drawing will be 

submitted for approval at BHEL/PSWR only. Approval/ 

BHEL will provide comment 

on drawings within 10 days 

from the date of submission of 

drawings and bidder has to 
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Bidder‟s Query BHEL Reply 

TAXES AND DUTIES 

 

comment on the drawing to be communicated within 7 

days from the date of submission.  

ensure re submission of 

commented drawings within 10 

days.  

59.  TCC-scope of work 

 

Cls. No. 2.5  

Design Office and 

Fabrication Drawing 

Shop machining in planning M/C and lathe machine not 

considered. 

Nondestructive testing will be paid under separate item of 

BOQ. 

Surface preparation and painting also covered under 

separate item of BOQ. 

Tender conditions shall prevail. 

60.  BOQ item No. B 2301 All fixing item also will be provided by BHEL free of 

cost. 

Only Rails will be provided 

free of cost and all balance 

items required for fixing of 

rails will be provided by the 

bidder. 

61.  BOQ item No. B 2301 

 

Crain Rails 

Please clarify whether the weight is inclusive of MS and 

Aluminum material and whether MS material provided by 

Client free of cost? 

The weight is inclusive of MS 

and Aluminum Material.  
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All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended 
by BHEL in writing. 
 

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by 
the authorized signatory and stamped with the Official seal as a token of Bidder’s unqualified acceptance of 
this corrigendum.  

 
This letter is hosted as file titled “Corrigendum-04-Clarification (T.S. No 1459)” against NIT-22627 in BHEL 

web page (www.bhel.com→Tender Notifications → View Corrigendum).     
 
Thanking you,                               

 
Thanking you,   

                                
Yours faithfully, 
  

 
AGM (Purchase) 
 


