



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-25-Jun-19

CORRIGENDUM- 04

PROJECTs	:	3 x 800 MW PVUNL PATRATU TPP PHASE-I & 1X660 MW UPRVUNL PANKI TPS EXT.
PACKAGE	:	D/G EOT CRANES UP TO 100T
ENQUIRY NO	:	PE/PG/PA1/E-6218/2019 Dated 04.06.2019
SUBJECT	:	DUE DATE EXTENSION

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

In reference to the above mentioned tender enquiry for **D/G EOT CRANES UP TO 100T** package

Please note the following.

1. Due date has extended from **25-Jun-19** to **1-Jul-19** till **02:00 PM**. Bid opening shall be done at 03:00 PM on the due date.

All the other terms and conditions of the tender enquiry remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Upendra Chaudhary
Manager/BOP