

Enquiry No 4202500001 dt 28.03.2025
Procurement of Critical Piping for DVC Koderma & NTPC Sipat projects

Date- 16.05.2025

Dear Sir / Madam,

Sub: Procurement of Critical Piping for DVC Koderma & NTPC Sipat projects as per BHEL Enquiry No 4202500001 dt 28.03.2025.

With regard to the subject Enquiry for Procurement of Critical Piping for DVC Koderma & NTPC Sipat projects as per BHEL Enquiry No 4202500001 dt 28.03.2025, Corrigendum 4 dt 16.05.2025 is issued for the following.

a) Due to administrative reasons, requirements of DVC Koderma 2x800 MW project (Schedule Nos 1 to 4 and 9 to 11) is being replaced with requirements of NTPC Singrauli 2x800 MW project. Accordingly, following revisions are made to the Enquiry.

Sl No	Criteria	Existing Condition	Revised Condition / Document Reference
1	Enquiry Title	Procurement of Critical Piping for DVC Koderma & NTPC Sipat projects	Procurement of Critical Piping for NTPC Singrauli & NTPC Sipat projects
2	Project Name	DVC Koderma 2x800 MW	NTPC Singrauli 2x800 MW
3	Project Location	DVC Koderma 2x880 MW, Jharkhand	NTPC Singrauli 2x800 MW, Uttar Pradesh
4	Price Terms (for indigenous suppliers)	'FOR' Koderma 2x880 MW, Jharkhand	'FOR' NTPC Singrauli 2x800 MW, Uttar Pradesh
5	Consignee address (for indigenous suppliers)	DVC Koderma 2x800 MW, Damodar Valley Corporation, Koderma TPS, Dist. Koderma, Jharkhand 825 409	NTPC Singrauli STPS, Singrauli STPS, P.O. Shaktinagar, Sonebhadra, Uttar Pradesh 231 222.
6	Approved Vendor Lists for DVC Koderma 2x800 MW	<u>DVC Koderma 2x800 MW:</u> As per Annexure E, Sl No (a) & (f) of Corrigendum 1 dt 17.04.2025	<u>NTPC Singrauli 2x800 MW:</u> As per Annexure F, Sl No (a) & (g) of Corrigendum 1 dt 17.04.2025, Sl No (a) of Corrigendum 2 dt 25.04.2025
7	Delivery Period for DVC Koderma 2x800 MW	<u>DVC Koderma 2x800 MW:</u> Koderma Unit 3- Progressively within 12 months from the date of LOI / PO Koderma Unit 4- Progressively within 15 months from the date of LOI / PO	<u>NTPC Singrauli 2x800 MW:</u> Singrauli Unit 1- Progressively within 12 months from the date of LOI / PO Singrauli Unit 2- Progressively within 15 months from the date of LOI / PO

Requirements of **DVC Koderma project** and **NTPC Singrauli project** are **interchangeable**. Hence, all isometric drawings and technical documents as applicable for DVC Koderma project shall be considered as applicable for NTPC Singrauli project also. Isometric drawings with Title Block of 'NTPC Singrauli project' will be provided to prospective supplier(s) during award of contract. There is no other change to any other terms and conditions of the Enquiry.

b) Tender due date for bid submission has been extended till **02.30 PM IST on 23.05.2025**. Part I bids will be opened at **04.30 PM IST on 23.05.2025**.

Prospective bidders are requested to take note and submit / re-submit / revise their quote before the extended tender due date.

For BHEL Trichy,
Anil Sree
Manager / MM / RM
BHEL Trichy, Tamil Nadu, India
Page 1 of 1