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Corrigendum - VIII dated 04/07/2026 to CPC Tender No. BHEL/CPC/KRD/EPC_LHP_GHP/27/023 for the work of “EPC PACKAGE 
FOR LIME HANDLING PLANT, GYPSUM HANDLING PLANT AND BOTTOM ASH HOPPER AT 2X660 MW, MSPGCL KORADI THERMAL 
POWER STATION, UNIT-11& 12, KORADI, NAGPUR, MAHARASHTRA.”   
 

A) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are as below; 
 

Sl. 
No. 

Section/ Clause No Specification/ Existing Provision Bidder's Query BHEL Clarification 

1 TECHNICAL CONDITIONS OF 
CONTRACT (TCC),  
Clause No. 7.3.1 
Pg 40/77 

a). In case the Civil Works Price (including site 
fabricated Structural works) is less than 50 % 
of Total Contract Value…. 
 
b). In case the Civil Works Price (including site 
fabricated Structural Works Price) is more than 
60 % of Total Contract Value …… 
 

As per BHEL tender terms value of Civil Works 
Price (including site fabricated Structural works) 
should be between 50 -60% of Total Contract 
Value, which is being a substantial value should 
include cement, tor steel, steel structure etc. 
 
While contract price adjustment clause supply of 
cement, reinforcement steel, structural steel for 
all civil, structural as well as architectural works 
is to be covered under supply contract. This is 
again substantiated by PV formulae for civil, 
structural as well as architectural works, which 
covers only labor portion. 
 
 
Requesting BHEL to clarify this issue. Either revise 
the Civil Works proportion or revise the PV 
formulae. 

Reference TECHNICAL CONDITIONS 
OF CONTRACT (TCC): Annexure-10-
MSPGCL-NIT-Tech-Spec-Part-1, 
Volume - I Commercial Volume: I/ 
Section: 2A Cl. No. 10.1 (Pg 284). 
 
Under Civil, Structural & Architectural 
portion, PVC for supply shall be 
calculated based on PVC formula 
given in Appendix-K (PVC)-Revised 
R01 (Attached with this 
corrigendum-VIII) for supply of 
equipments, materials (sl no 1.0 of 
Schedule-3, Vol-I, Section-1) and PVC 
for site works under Civil, Structural & 
Architectural portion shall be 
calculated based on PVC formula 
given at sl no. 3.0 of Appendix-K 
(PVC)-Revised R01 (Schedule-3, Vol-I, 
Section-1).  
 
Furthermore, break-up of supply and 
site works under Civil, Structural & 
Architectural portion, as mentioned 
in sl.no. D of Chapter Chapter-XIX: 
BBU of TCC, shall be decided during 
finalisation of BBU, accordingly, PVC 
formula will be applicable. 

TECHNICAL CONDITIONS OF 
CONTRACT (TCC): Annexure-
10-MSPGCL-NIT-Tech-Spec-
Part-2 
 
KRD1112 Volume - I 
Commercial 
Volume: I/ Section: 2A 
Cl. No. 10.1, Pg 284 
 

Contract Price Adjustment:  
a. The contract price (excluding taxes, duties, 
Inland freight, insurance) less advance paid for 
supply of equipment including supply of 
cement, reinforcement steel, structural steel 
for all civil, structural as well as architectural 
works shall be subject to adjustment in 
accordance with the formula stipulated under 
the Schedule-3, Section-I, Volume-I of the 
contract and subject to a ceiling of ± 20% of the 
said contract price (excluding taxes, duties, 
freight, insurance). 
 

TECHNICAL CONDITIONS OF 
CONTRACT (TCC): Annexures-
13to19-Annexure-A-and-
Annexure-K 
 
Appendix-K (PVC) 
Clause No. No. 3.1 
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Sl. 
No. 

Section/ Clause No Specification/ Existing Provision Bidder's Query BHEL Clarification 

2 TECHNICAL CONDITIONS OF 
CONTRACT (TCC): Annexures-
13to19-Annexure-A-and-
Annexure-K 
 
Appendix-K (PVC) 
Cl. No.1.1.5 / 2.2 /3.2 

In the event of the shipment beyond 
scheduled date of supply completion of the 
respective equipment/spares/material as the 
case may be, for the reasons attributable to 
contractor, the price adjustment shall be 
worked out based on i) the scheduled date of 
supply completion of equipment/spares/ 
material and ii) the actual date of supply 
completion of the same and whichever is 
beneficial to the Owner shall be payable. 
 

Start & end date for this package could be 
different from the overall schedule for the entire 
EPC package awarded by Owner to BHEL. Also, the 
package contract will be between vendor and 
Purchaser (BHEL). Hence the definition of 
“Owner” mentioned in the clause should be 
replaced with “Purchaser (BHEL)” 

It shall be between BHEL & 
contractor. 

3 Levelling and grading As per this scope matrix the levelling and 
grading shall be in the scope of EPC Package 
Vendor but also mentions in the remark’s 
column that Micro grading (+/- 500mm) shall 
be in vendor scope. 
 

Bidder’s understanding is that levelling and 
grading is under scope of BHEL and only micro 
grading (+/- 500 mm) is under scope of bidder. 
Please confirm whether bidder’s understanding is 
correct or not? 

Bidder’s understanding is correct 

4 Corrigendum - II dated 
18/06/2026, Point no 4 

Parking shed with maintenance space for 
payloader: 
 
BHEL Reply: Bidder to consider size as per the 
Payloader data and OEM recommendation 
and location of the shed is indicative in plot 
plan and same to decided during detail 
engineering with due approval from end 
customer. 
 

Bidder’s understanding is that 2 nos of payloaders 
shall be parked and one no maintenance bay shall 
be provided. Please confirm. 
 
Please confirm whether parking shed shall be 
Steel construction of civil? Also confirm what are 
the facilities required for maintenance shed like 
office, toilet etc. 
 

Parking shed shall be of steel 
construction. 
 
Bidder to note that Parking shed 
layout, facilities inside the shed like 
office, toilet etc. shall be decided 
during detail engineering and the 
same shall be subject to MSPGCL 
approval. 

5 Corrigendum - II dated 
18/06/2026, Point no 8 

Belt Weigher  
 
BHEL Reply: Tender condition & MAHAGENCO 
Spec as part of NIT shall prevail. 
 

If we place the belt weigher in HAC, please suggest 
sub supplier name who can supply the same with 
the accuracy level maintained in tender 
document. 

Bidder to refer Volume-V, Annexure -
4 of TCC-Annexure-10-MSPGCL-NIT-
Tech-Spec-Part-1 for the sub-vendor 
list in the NIT technical specifications. 

6 Corrigendum - II dated 
18/06/2026, Point no 15 

Magnetic Coil Material 
BHEL Reply: Please refer Sl. No. 35, Page 7 of 
30 of "PREBID 
CLARIFICATIONS-FGD" issued by 
MAHAGENCO. 
 

Magnetic coil material is not mentioned in the 
referred document. Please clarify. 

Magnetic coil material shall be 
decided during detail engineering 
subject to MSPGCL approval. 
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Sl. 
No. 

Section/ Clause No Specification/ Existing Provision Bidder's Query BHEL Clarification 

7 Dust Extraction System at 
Limestone receiving complex. 

• Plain Water Dust Suppression (PWDS) 
System at the top of the receiving hopper 
area. 

• Dry Fog Dust Suppression (DFDS) System 
at the vibrating feeder discharge point 
and the belt conveyor receiving point. 

 

We would like to highlight the following 
observations regarding the proposed Dust 
Extraction (DE) System at limestone receiving 
complex. 
The Dust Extraction System proposed at the top of 
the receiving hopper may not perform effectively 
due to the presence of a large open area, which 
would adversely affect dust capture efficiency.  
Apart from the above adequate space is required 
for the installation and maintenance of two bag 
filters and two centrifugal fans (2 x 100%). Based 
on the available layout, sufficient space does not 
appear to be available for accommodating these 
equipment items. 
Since the ventilation system has been proposed in 
the underground portion of the receiving hopper 
building, adequate space is not available for 
routing the dust extraction ducts and installing 
suction hoods at the vibrating feeder discharge 
point and the belt conveyor receiving point. 
In view of the above constraints, we recommend 
adopting the following dust control arrangement 
in place of the Dust Extraction System: 
 

• Plain Water Dust Suppression (PWDS) System 
at the top of the receiving hopper area. 

• Dry Fog Dust Suppression (DFDS) System at 
the vibrating feeder discharge point and the 
belt conveyor receiving point. 

 
The proposed arrangement will provide effective 
dust suppression while avoiding the space and 
operational limitations associated with the Dust 
Extraction System at the subject locations. 

Bidder to follow NIT technical 
specifications and amendment & 
clarifications issued till placement of 
order. However, Bidder’s proposal 
can be discussed with MSPGCL during 
detail engineering and it shall be 
subject to MSPGCL approval. 
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No. 

Section/ Clause No Specification/ Existing Provision Bidder's Query BHEL Clarification 

8 Location of DE System - Please confirm whether the Dust Extraction 
System equipment (bag filters, fans, and 
associated accessories) for the Crusher House and 
Storage Silo Building shall be installed on the RCC 
roof of the respective buildings, or whether a 
separate supporting steel structure is required to 
be considered in our scope. 
 

Location of bag filter, fan and 
associated equipment of DE system 
shall be finalized during detailing 
engineering meeting the functional 
and technical requirements in line 
with NIT technical specifications, 
amendment & clarifications and the 
same shall be subject to approval of 
MSPGCL. 
 

 

1) All other terms and conditions against this NIT shall remain unchanged. 

2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I). 

 

Enclosed: 

1. Appendix-K (PVC)-Revised R01. 
 

 

 

 

 

for BHARAT HEAVY ELECTRICALS LTD 
        Manager/ Purchase 



 Appendix-K 
 

Volume: I 

Section: 1 

Schedule – 3 

 

 

 

Schedule – 3  

Details of Price Adjustments 

--------------------------------------------------------------------------------------------------------------------  

SCHEDULE FOR PRICE ADJSTMENTS 

Pursuant to provisions of Clause No. 10, Section – 2A and Clause No. 25, Section – 2B, Volume – 
I of Bid Specification, we are herewith submitting our formulae for adjustment of various Price 
components as under: 

 

1.0 Supply of Equipment, Materials: 

1.1 Supply of Equipment:  

1.1.1 The Ex-Works/FOB price element of price for supply of Equipment and 
Mandatory Spares thereof shall be subject to price adjustment limited to 
±20% of the said price component. 

1.1.2 The price adjustment shall be done as per following formula: 

EC1 = EC0*[0.2 + (a*A1 /A0) + (b*B1 /B0) + (c*C1 /C0) + (0.25*L1/L0)]          

Where, 

EC0  =    Ex-works / FOB supply price-component (without taxes and 
duties, inland freight, Insurance etc.) less advance paid of the 
Contract value for equipment, shipment-wise.   

EC1  =  Adjusted supply price-component of Equipment (without 
Taxes & duties, inland freight, insurance, etc) less advance paid 
Shipment-wise. 

a        =  Co-efficient of steel material involved in the ex-factory /   FOB 
price of the Equipment / materials. 

b, c    =   Co-efficient of any other  material involved in the ex-factory/   
FOB price of the Equipment / Materials to be selected by the 
Contractor and indicated in the Contract. 

a+b+c =     0.55 (this factor can not change)    

Co-efficient of labour component in the ex-factory /FOB price 
of the Equipment/Materials = 0.25 

A, B, C =  published price indices of materials corresponding to a, b 
and c. 

 

L      = All India consumer Price Index for industrial workers as 
published by labour Bureau, Shimla, Govt of India. 

 

jaseja
Typewriter
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 Appendix-K 
 

Volume: I 

Section: 1 

Schedule – 3 

 

 

 

Subscript '0' refers to indices/exchange rates as on Base date. Whereas, the 
Subscript '1' refers to the indices/exchange rates as on: 

i) One Month prior to the date of shipment, for labour; 

and 

ii) at the expiry of two-third (2/3) period from  the  zero date 
to the date of Shipment, for materials, in case of a, b & c. 

1.1.3 The indices selected for this purpose by the bidder/Contractor against A, 
B & C above are as under: 

Sr. 
No. 

Name of the 
Material/ Labour 

Co-efficient of 
Material 

Publication details Value of Index 
as on Base 

Date  

1 a =All 
commodities 

0.35 Economic 

Adviser/RBI Bulletin 

Base Year 

2011-12=100 

 

2 b =Manufacture of 
other fabricated 
metal products 

0.10  

3 c =Manufacture of 
Basic Metals 

0.10  

4 L=All India 
Consumer Price 
Index Number for 
Industrial Workers 
(All India Monthly 
Average) 

0.25 Labour Bureau Shimla 
/ RBI Bulletin 

 

 

 

1.1.4 In any case, the total price adjustment payable against this Contract for 
Equipment & Material/Mandatory Spares as the case may be shall not 
exceed ± 20% of the Ex-Works/FOB price (without taxes and duties, 
inland freight, Insurance etc.) of the Equipment & Material/Mandatory 
Spare as the case may be and not for individual invoice or for individual 
shipment. 
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Schedule – 3 

 

 

 

1.1.5 In the event of the shipment beyond scheduled date of supply 
completion of the respective equipment/spares/material as the case 
may be, for the reasons attributable to contractor, the price 
adjustment shall be worked out based on i) the scheduled date of 
supply completion of equipment/spares/material and ii) the actual 
date of supply completion of the same and whichever is beneficial to 
the Owner shall be payable.
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Volume: I 

Section: 1 

Schedule – 3 

 

 

 

2.0 Erection, Testing & Commissioning Services: 

2.1 The Contract price adjustment for Erection, Testing & Commissioning Charges 
shall be as per following formula: 

E1 =  E0*[0.25+ (0.75*Cp1/Cp0)] 

Where, 

E0 =  Basic Price (without taxes and duties, inland freight, 
Insurance etc.) less advance paid for Erection, Testing 
&Commissioning charges completed during the Month. 

E1 =  Adjusted Price (without taxes and duties, inland freight, 
Insurance etc.) less advance paid for Erection, Testing 
&Commissioning charges completed during the Month. 

Cp0= Value of All India Consumer Price Index for Industrial 
Workers as on Base Date as Published by Labour Bureau, 
Shimla, Government of India (Base Year: 2016) . 

Cp1= Value of All India Consumer Price Index for Industrial 
Workers applicable for the corresponding Month as 
Published by Labour Bureau, Shimla, Government of India. 

2.2 In the event of the work performed beyond scheduled date of completion of the 
respective activity, for the reasons attributable to the Contractor, the price 
adjustment shall be worked out based on i) the scheduled date of completion of 
respective activity and ii) the actual date of completion of the activity and 
whichever is beneficial to the Owner shall be payable. 

2.3 In any case, the price adjustment shall not exceed ± 20% of the Contract 
price (without taxes and duties, inland freight, Insurance etc.) of Erection, 
Testing & Commissioning. 
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3.0 Price Adjustment for Civil, Structural & Architectural Works: 

3.1 The Contract price adjustment for Civil, Structural & Architectural Works shall be 
as per following formula: 

C1 = C0*[0.25+ (0.75*Cw1/Cw0)] 

Where, 

C0 =  Basic Price (without taxes and duties, inland freight, 
Insurance etc.) less advance paid for Civil, Structural 
& Architectural Works completed during the Month. 

C1 =  Adjusted Price (without taxes and duties, inland freight, 
Insurance etc.) less advance paid for Civil, Structural & 
Architectural Works completed during the Month. 

Cw0= Value of Consumer Price Index (New Series) for 
Industrial Workers applicable for working price centre 
(Nagpur) as on Base Date as Published by Labour 
Bureau, Shimla, Government of India [Base Year: 2016] 

Cw1= Value of Consumer Price Index (New Series) for 
Industrial Workers applicable for working price centre 
(Nagpur) applicable for the corresponding Month as 
Published by Labour Bureau, Shimla, Government of 
India. 

3.2 In the event of the work performed beyond scheduled date of completion of 
the respective activity, for the reasons attributable to the Contractor, the price 
adjustment shall be worked out based on i) the scheduled date of 
completion of respective activity and ii) the actual date of completion of 
the activity and whichever is beneficial to the Owner shall be payable. 

3.3 In any case, the price adjustment shall not exceed ± 20% of the Contract price 
(without taxes and duties, inland freight, Insurance etc.) of Civil, Structural 
and Architectural Works. 

 

 

Base date is Last Date of Bid Submission 

 


