



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-31-Oct-22

CORRIGENDUM- 01

| | | |
|------------|---|--|
| PROJECT | : | 3×800 MW PVUNL PATRATU TPP Phase-I |
| PACKAGE | : | COAL HANDLING PLANT RUN-OFF WATER TREATMENT SYSTEM |
| ENQUIRY NO | : | E-7090/2022 Dated. 20.10.2022 |
| SUBJECT | : | DUE DATE EXTENSION |

| | | | |
|-------------------------|--------------------------|--------------------------|-------------------------------------|
| Type of Corrigendum | | | |
| Technical Corrigendum - | <input type="checkbox"/> | Commercial Corrigendum - | <input checked="" type="checkbox"/> |

Please note the following:

Due Date is being extended from 31.10.2022 to 07.11.2022 till 11:00 AM. Bid Opening shall be done at 04:00 PM on the due date.

All the other terms and conditions of the tender enquiry shall remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Sharad Chandra
Manager