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To, 
ALL BIDDERS, 

 
Sub: Corrigendum-01: Issuance of Amendments, Clarifications, and Additional documents. 
 
JOB Description :  

Package-A (Unit#1): Civil and architecture works of Integrated Boiler - Bunker Foundation, Mill Foundation, 
ESP Foundation, ID Duct Foundation, Fans Foundation, MRS Foundation, Bottom Ash Hopper, FGD RCPH & 
OB Foundation, Absorber Foundation, FGD Duct Foundation, ESP cum FGD Control Room, CEP VFD Room, 

Pipe & Cable Rack, Process Water Tank Foundation, Roads upto WBM and Drains, Pre-cast Boundary Wall 
and any other foundations nearby SG#1 area. 
And 
Package-B (Unit#2): Civil and architecture works of Integrated Boiler - Bunker Foundation, Mill Foundation, 
ESP Foundation, ID Duct Foundation, Fans Foundation, MRS Foundation, Bottom Ash Hopper, FGD RCPH & 
OB Foundation, RC Pump Foundation,  Absorber Foundation, FGD Duct Foundation, ESP+FGD Control Room, 

Pipe & Cable Rack, Aux. Absorber Tank, Roads upto WBM and Drains, Pre-cast Boundary Wall and any other 
foundations nearby SG#2 area. 

at 

2x660 MW NTPC Talcher TPS 
 
References: 

1. E-Tender Spec No: BHE/PW/PUR/TLRPT- SG PKG-A/2661 

2. BHE/PW/PUR/TLRPT- SG PKG-B/2662       

3. NIC Tender ID: 2022_BHEL_19292_1 

Bidders to kindly take note of the following: 
======================================================================== 

AA) PQR B2 are being revised as below 

 

Existing  PQR Amended PQR 

B.2: Bidder should have executed Reinforced Cement 
Concrete (RCC) quantities of at least 21580 Cum in 

cumulative of maximum two running/completed contracts 
within a common period of “twelve consecutive months” 
in coal based/Lignite based power plant of installed 
capacity of 500MW or more  within last 7 years. 

B.2: Bidder should have executed Reinforced 
Cement Concrete (RCC) quantities of at least 

17658 Cum in cumulative of maximum two 
running/completed contracts within a common 
period of “twelve consecutive months” in any 
Power or Industrial Projects in the last seven (07) 
years from latest date of bid submission. 

 

BB) The following clauses of Vol IA TCC are being amended as below 

TCC Clause Existing  clause Amended as  

Package 
Title and 

Clause 2.0 
(Scope of 

Work) 

Package-A: Civil and architecture works of 
Integrated Boiler - Bunker Foundation, Mill 
Foundation, ESP Foundation, ID Duct 
Foundation, Fans Foundation, MRS Foundation, 
Bottom Ash Hopper, FGD RCPH & OB 
Foundation, Absorber Foundation, FGD Duct 
Foundation, ESP cum FGD Control Room, CEP 
VFD Room, Pipe & Cable Rack, Process Water 

Tank Foundation, Roads upto WBM and Drains, 
Pre-cast Boundary Wall. 
And 
Package-B: Civil and architecture works of 
Integrated Boiler - Bunker Foundation, Mill 
Foundation, ESP Foundation, ID Duct 
Foundation, Fans Foundation, MRS Foundation, 
Bottom Ash Hopper, FGD RCPH & OB 
Foundation, RC Pump Foundation,  Absorber 
Foundation, FGD Duct Foundation, ESP+FGD 
Control Room, Pipe & Cable Rack, Aux. 

Absorber Tank, Roads upto WBM and Drains, 
Pre-cast Boundary Wall. 

Package-A (Unit#1): Civil and architecture 
works of Integrated Boiler - Bunker Foundation, 
Mill Foundation, ESP Foundation, ID Duct 
Foundation, Fans Foundation, MRS Foundation, 
Bottom Ash Hopper, FGD RCPH & OB Foundation, 
Absorber Foundation, FGD Duct Foundation, ESP 
cum FGD Control Room, CEP VFD Room, Pipe & 
Cable Rack, Process Water Tank Foundation, 

Roads upto WBM and Drains, Pre-cast Boundary 
Wall and any other foundations nearby SG#1 
area. 
And 
Package-B (Unit#2): Civil and architecture 
works of Integrated Boiler - Bunker Foundation, 
Mill Foundation, ESP Foundation, ID Duct 
Foundation, Fans Foundation, MRS Foundation, 
Bottom Ash Hopper, FGD RCPH & OB Foundation, 
RC Pump Foundation,  Absorber Foundation, FGD 
Duct Foundation, ESP+FGD Control Room, Pipe & 

Cable Rack, Aux. Absorber Tank, Roads upto 
WBM and Drains, Pre-cast Boundary Wall and any 
other foundations nearby SG#2 area. 
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TCC Clause Existing  clause Amended as  

 

TCC 
Chapter -II 
(Scope of 

Work) 

Clause-2.9: Construction Power (Provided 
by BHEL free of cost- for Construction 
purpose only): 

Clause-2.9: Construction Power (Provided by 
BHEL free of cost- for Construction purpose 
only) - Following clause is incorporated in 
addition to existing clause 
Contractor to note that till construction power is 
made available by BHEL (approx. within 3 months 
from start of work); contractor shall make his 
own arrangement like DG set etc. The contractor 
shall also take the approval/ permission of 
statutory authorities for his DG set installation. 

The Contractor has to make his own arrangement 
for the same as required to carry out the job 
under the scope of work within the quoted rate. 
Nothing extra shall be paid on this account of DG 
set up and running for construction and office 
maintenance etc. 

TCC 
Chapter -
IV (T&Ps 
and MMEs 

to be 
deployed 

by 
Contractor) 

Clause-4.3 (a): 
The successful bidder(s) will have to provide 
two supervisors (Diploma in Civil Engineering) 

acceptable to BHEL Site with sufficient 
computer knowledge (knowledge of MS office) 
who will be under direct control of BHEL for 
original contract period. In case, the contractor 
fails to provide supervisors from 3rd month 
from LOI date till completion of site works or as 
decided by BHEL, deduction of Rs. 45,000/- per 
supervisor per month. 

Clause-4.3 (a)  is amended as: 
The successful bidder(s) will have to provide two 
supervisors (Diploma in Civil Engineering) 

acceptable to BHEL Site with sufficient computer 
knowledge (knowledge of MS office) to whom 
works will be assigned in consultation and 
acceptance of BHEL for original contract period. 
In case, the contractor fails to provide supervisors 
from 3rd month from LOI date till completion of 
site works or as decided by BHEL, deduction of 
Rs. 25,000/- per supervisor per month. 

  Clause-4.3 (e) is  incorporated in addition to 
existing clause: 

In the event of the contract period getting 
extended beyond the stipulated time for reasons 
not attributable to the bidder, the bidder will be 
reimbursed at Rs. 50,000/- per month for two 
computers with printer facility including two 
supervisors, if the services of computer and 
printer are being used by BHEL. 

TCC 
Chapter -
VI (Time 

Schedule) 

Clause-6.1: Initial Mobilization and Time 
Schedule (2nd Paragraph) 
The contractor has to subsequently augment 

his resources in such a manner that the entire 
work is completed within the contract period of 
18 (Eighteen) months each Package-A and 
Package-B in a manner required by BHEL to 
match with the project schedule. 

Clause-6.1: Initial Mobilization and Time 
Schedule (2nd Paragraph) is amended as  
The contractor has to subsequently augment his 

resources in such a manner that the entire work 
is completed within the contract period of 22 
(Twenty Two) months each Package-A and 
Package-B in a manner required by BHEL to 
match with the project schedule. 

Clause-6.2: Contract Period and Schedule 
of Completion 
Sl. No. 10: ESP/FGD Control Room - 18th 
Months 

Clause-6.2: Contract Period and Schedule of 
Completion 
Sl. No. 10: ESP/FGD Control Room - 20th 
Months 

Sl. No. 14 ( Incorporated ): Reconciliation of 
materials and handing over the entire structure - 
22nd Months 

TCC 

Chapter -
VII 

(Terms of 
Payment) 

 

Clause-7.1: Progressive Payment/ Final 
Payment (3rd Paragraph) 
No interest shall be payable for the delay in 

payment. 

Clause-7.1: Progressive Payment/ Final 
Payment (3rd Paragraph) amended as  
All documents like HR Clearance, Quality and 

Safety Compliances, etc. required for 

processing the RA Bills should be submitted 
along with RA Bills. 
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TCC Clause Existing  clause Amended as  

Clause-7.2: Labour colony to be 

developed – 03 sets as per attached 
drawing 
Scope: Construction and maintenance of 
labour colony having adequate no. of rest 
rooms along with toilets & fencing etc. as per 
drawing attached and TCC including 

associated civil and structural works on built, 
own and operate basis. Proposal for 
construction of these hutment is to be got 
approved from BHEL before organising 
material and execution. 
One-time payment of Rs. 1,50,00,000/- (Rs. 
One Crore Fifty Lakhs Only) for 03 Set 

towards construction/development of labour 
colony as above shall be paid by BHEL as per 
following payment terms: 
i) On receipt of material at site - 60% 
ii) On completion of labour colony - 30% 
iii) Handing over for accommodation of 
labour with all amenities - 10% 

Stands Deleted from TCC and same is 

incorporated in Revised BOQ as item no-A  
 
 

However, the cost paid to the contractor 

shall be recovered @ 10% of monthly 
running bills progressively from each month 
starting from handing over for 
accommodation to labour till recovery of full 

amount. 
Land for labour colony shall be provided by 
BHEL free of cost as per availability outside 
project area within 5Km, Necessary 
levelling/dressing of land shall be done by 
the contractor. All arrangement for electricity 
and drinking/service water to be arranged by 

the contractor within his quoted price. 
The labour colony shall be handed over for 
accommodation with all amenities within 
Three (03) Months from date of start. 

Date of start shall be decided jointly by 
BHEL/NTPC and Contractor based on 
availability of Land, Fronts, etc. 

Stands Deleted from TCC and same is 

incorporated in Revised BOQ as item no-A  
 

 

CC) ISSUANCE OF CLARIFICATIONS:  
 

Sl.No. Bidders query BHEL’s Reply 

1.  Please give tentative and composite layout of the 
facility and drawings (Tender purpose) or some 
critical structures for better understanding and cost 

estimate. 

Plot plan available in Tender Documents.  

2.  Please give bore log data of the project area for our 
assessment or the soil condition. 

Bore log data enclosed along with 
corrigendum (Talcher Geo-Tech data) for 
information/reference. However bidder may 
obtain this data from alternate source/means 

for more reliability. 

3.  Please clarify, as per pg. no. 85 of 108, Vol- I-A, 
Clause no. 3.1.2 (a) Open space for labour colony 
(as per availability) and pg. no. 97 of 108, Vol-I-A, 

Clause no. 7.2: Land for labour colony shall be 
provided by BHEL free of cost as per 

Land for labour colony shall be provided by 
BHEL free of cost as per availability outside 
project area within 5Km. Necessary 

levelling/dressing of land shall be done by 
the contractor. 
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availability outside project area within 5Km 

4.  Please provide details of structures to be 
Dismantled. 

Existing boundary wall (wherever required). 
Other applicable structures (to be assessed 
by bidder for which he is required to visit 
site of work, before submission of bid.) 

5.  Please indicate the minimum wage for un skilled, 

Semiskilled and Highly skilled workers applicable 
for this project. 

Minimum wages shall be applicable asper 

Govt. / NTPC notification on time to time 
basis. Recent minimum wages circular 

issued by NTPC is enclosed for information 
only. 

 

DD) Instruction to Bidder regarding Revised Chapter and incorporation of New BOQ line item:  
 

Existing clause Amended as 

Part A: Instructions to the Bidders 

 
1. Bidders shall quote Total Lump-sum 

Price for the entire scope of work for 
Package-B Only at the excel sheet 
provided in the E-Procurement Portal 
titled as “Part-C of Vol-II Price Bid”. Price 

mentioned elsewhere in the offer of the 
bidder shall be treated as Null and Void.  

 
2. BHEL has fixed the % weightages as in “Part-

B” for the amount of individual items of 
Schedule of Quantity w.r.t. the total price of 
Price Bid Vol-II for Package-A. 

 
3. Based on the pre-fixed % weightages, 

amount of individual items shall be derived by 
BHEL for Package-B. This amount shall not be 
rounded off. 
 

4. Based on the quantities of individual item and 

the amount arrived in Sl No 3 above, item 
rate of individual items shall be derived by 
BHEL for Package-A.. This item rate shall be 

rounded off up to two decimal places and 
shall be used to calculate the total amount of 
an item.  

 
5. For the convenience of bidders, BHEL has 

issued an excel sheet (file titled as Excel 
Sheet for Calculation Purpose only-2661) with 
all requisite formulae as detailed above for 
Package-A. However this excel sheet shall 
not form part of contract document. 

Further, this sheet should not be 
uploaded at the e-Portal. 

 
6. Bidders to note that this is an ‘Item rate 

contract’. Payment shall be made for the 

actual quantities of work executed at the Unit 
rate arrived at as per serial no 4 above. 

 
 

PART B: % weightage for amount of individual 
items of Schedule of quantity w.r.t. the total price 

Part A: Instructions to the Bidders 

 
1. Bidders shall quote Total Lump-sum Price 

for the entire scope of work for Package-
A Only at the excel sheet provided in the 
E-Procurement Portal titled as “Part-C of 
Vol-II Price Bid” including Item no-A of 

Revised BOQ.  Price mentioned elsewhere in 
the offer of the bidder shall be treated as Null 

and Void.  
 

2. Price of new item no-A in revised BOQ  is fixed as 
Rs 1,50,00,000/- ( One Crore Fifty Lakh Only). 
Individual price of all BOQ items except item no-A 
shall be derived on the basis of derived price as 
mentioned below. 

 
Derived price for calculation of BOQ item 

rate=(Total Quoted price in Vol-II-Price bid-
(minus) Rs1,50,00,000)   

 
 

3. BHEL has fixed the % weightages as in “Part-

B” for the amount of individual items of 

Schedule of Quantity w.r.t. the Derived price 
of Price Bid Vol-II for Package-A. 
 

4. Based on the pre-fixed % weightages, 
amount of individual items shall be derived by 
BHEL for Package-A. This amount shall not 

be rounded off. 
 

5. Based on the quantities of individual item and 
the amount arrived in Sl No 4 above, item 
rate of individual items shall be derived by 
BHEL for Package-A.. This item rate shall be 
rounded off up to two decimal places and 

shall be used to calculate the total amount of 
an item.  

 
6. For the convenience of bidders, BHEL has 

issued a revised excel sheet (file titled as 
Excel Sheet for Calculation Purpose only-

2661) with all requisite formulae as detailed 
above for Package-A. However, this excel 
sheet shall not form part of contract 
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Existing clause Amended as 

(as quoted by the bidder in “Part C of Vol-II-Price 
Bid”) for Package-A. 
 
Note: This Chapter-XI is uploaded separately as 
file titled ‘Chapter XI-BOQ and Percentage 
Weightage-2661’ for Package-A 
 

 

document. Further, this sheet should not 
be uploaded at the e-Portal by bidder. 

 
7. Bidders to note that this is an ‘Item rate 

contract’. Payment shall be made for the 
actual quantities of work executed at the Unit 
rate arrived at as per serial no 5 above. 

 
 

PART B: % weightage for amount of individual 
items of Schedule of quantity w.r.t. the total price 
(as quoted by the bidder in “Part C of Vol-II-Price 
Bid”) for Package-A. 
 

Note: This Chapter-XI is uploaded separately as 
file titled ‘Revised-Chapter XI-BOQ and 
Percentage Weightage-2661’ for Package-A 
 

TCC- Chapter-XII: This Chapter-XII is uploaded 

separately as file titled ‘Chapter XII-BOQ -
2662’ for Package-B 

TCC- Chapter-XII: This Chapter-XII is uploaded 

separately as file titled ‘Revised -Chapter XII-
BOQ -2662’ for Package-B 

 

EE) Due date extension:  

 
Due date bid submission is extended up to 14.11.2022, 13:00 Hrs. Bid opening will be on 14.11.2022, 17:00 Hrs. 
 
Enclosure:  

1. Minimum Wage Circular issued by NTPC Talcher 
2. Talcher Geo-Tech data 

3. Revised-Chapter XI-BOQ and Percentage Weightage-2661’ 
4. ‘Revised -Chapter XII-BOQ -2662’ 
5. Revised Excel Sheet for calculation purpose 

 
========================================================================
========================== 

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by 
BHEL in writing. Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly 

Digitally countersigned by the authorized signatory as a token of Bidder’s unqualified acceptance of this 

corrigendum.  
BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED 
ONLY IN E-PROCUREMENT PORTAL https://eprocurebhel.co.in   

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-
TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS 
CORRIGENDUM. 

Thanking you,  
Yours faithfully, 

 
GM (Purchase) 

https://eprocurebhel.co.in/

