Corrigendum — 02 Dtd 16/05/2026 to CPC Tender No. BHEL/CPC/JSD/C BLR ESP AHP/27/019

Work Description - Civil, structural and architectural works including levelling, retaining wall, roads, storm water drainage, RCC drainage
network, water supply system, sewerage system, civil foundations works, machine foundations, boiler, gasifier & ESP foundations, mill bunker
building — foundations & roof, ESP control room building/common control room building, BFP pump house and pump foundations, fan (PA/FD/ID
fans) foundations, DG building, DG set & stack foundations, CEP pit and all other equipment foundations in steam generator area, transformer
yard area foundations, chimney foundation & associated structural work, area paving and miscellaneous foundations, water treatment plant
(WTP), effluent treatment plant (ETP), pipe/cable/duct supporting structures, trenches, culverts, duct banks, pedestals, hume pipe culverts and
thrust blocks, fuel oil unloading system, ash handling plant (AHP) etc. at Lakhanpur, Odisha for Bharat Coal Gasification and Chemical Ltd..

A) The Following Clauses of TCC are revised:

applicable, as per Govt. of Madhya Pradesh
Notification shall be reimbursable to the bidder by
BHEL for the quantum of earth work done on
submission of necessary documentary evidence as
proof of payments/ challans as required by BHEL for
reimbursement by the contractor for making such
payments as per statutory provisions and this
reimbursement shall be over and above the contract
price.

If there is a demand by statutory bodies at a later
date from the contractor for payment of royalty for
excavation inside project premises the same will be
reimbursed to the contractor at actual against
submission of documentary evidence and any
penalty levied by the statutory bodies in this regard
will be to contractor’s account.

Sl. | Reference Existing Clause Revised Clause
No. | clause of TCC
1 clause no. ii. Royalty/ seigniorage charges (if any) for ii. Royalty/ seigniorage charges (if any) for
2.5.10 ii) excavation inside project premises, if it becomes excavation inside project premises, if it becomes

applicable, as per Govt. of Odisha Notification
shall be reimbursable to the bidder by BHEL for the
guantum of earth work done on submission of
necessary documentary evidence as proof of
payments/ challans as required by BHEL for
reimbursement by the contractor for making such
payments as per statutory provisions and this
reimbursement shall be over and above the contract
price.

If there is a demand by statutory bodies at a later
date from the contractor for payment of royalty for
excavation inside project premises the same will be
reimbursed to the contractor at actual against
submission of documentary evidence and any
penalty levied by the statutory bodies in this regard
will be to contractor’s account.
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which shall be intimated during course of work. All
materials have to be transported from storage yard
to construction area by the contractor at his own
cost, using own Pick & Carry Crane (Farana), crane
and trailer.

Reference Existing Clause Revised Clause
No. clause of TCC

2 Clause no. 2.6.1 | Required experienced Engineers and Supervisors in Required experienced Engineers and Supervisors in
sufficient numbers for execution of the site works sufficient numbers for execution of the site works
and other functions like quality, safety, store & and other functions like quality, safety, store &
purchase, material management, planning, finance, | purchase, material management, planning, finance,
administration etc. are to be provided as per site administration etc. are to be provided as per site
requirement. However, tentative staff requirement requirement. However, tentative staff requirement
is as below: is as below:
A - Civil Works A - Civil Works
e Project Manager/ Project In charge — 01 Head with | e Project Manager/ Project In charge — 01 Head
minimum 15 Years’ experience in Industrial with minimum 15 Years’ experience in Industrial
Construction Projects preferably in Power Plant Civil | Construction Projects preferably in Power Plant Civil
& Architectural Works etc. & Architectural Works etc.
¢ Asst. Project Managers — 01 Heads with minimum | e Asst. Project Managers - 01 Heads with minimum
12 Years’ experience in Industrial Construction 12 Years’ experience in Industrial Construction
Projects preferably in Power Plant Civil & Projects preferably in Power Plant Civil &
Architectural Works etc. Architectural Works etc.
e Experienced Civil Engineers — 06 heads (Civil- e Experienced Civil Engineers - 06 heads
dedicated for TG, Power House, Transformer and
Pipe/Cable racks, etc.)
e Experienced Foreman / Supervisors — 10 heads (2 | e Experienced Foreman / Supervisors — 10 heads (2
nos. for round the clock concreting activities, 2 nos. | nos. for round the clock concreting activities, 2 nos.
for centralized bar bending, 2 nos. for centralized for centralized bar bending, 2 nos. for centralized
formwork fabrication, balance 4 nos. for site formwork fabrication, balance 4 nos. for site
supervision works) supervision works)

3 Clause No. The storage yard is located outside the plant The storage yard is envisaged inside the plant

2.9.10- boundary of the plant premises at multiple locations | boundary of the plant premises which shall be

intimated after approval from customer. All
materials have to be transported from storage yard
to construction area by the contractor at his own
cost, using own Pick & Carry Crane (Farana), crane
and trailer
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Reference Existing Clause Revised Clause
No. clause of TCC
4 Clause No. Contractor shall set up suitable guarded Contractor shall set up suitable guarded
2.9.21 storage facilities. storage facilities.
The plant is under operation and open land (very The project is green field in nature and open
limited space) for storage shall be provided by BHEL | land (very limited space) for storage shall be
on free of cost basis as per availability. You shall provided by BHEL on free of cost basis as per
maintain one centralized fenced store cum bar availability. You shall maintain one centralized
bending yard. fenced store cum bar bending yard.
Contractor shall ensure the Storage of only those Contractor shall ensure the Storage of only those
material at site which will be erected/Pre-assembled | material at site which will be erected/Pre-assembled
within 10 days OR as directed by BHEL Engineer. within 10 days OR as directed by BHEL Engineer.
Any wastage due to lapse of storing shall be debited | Any wastage due to lapse of storing shall be debited
to contractor with 5% overhead. to contractor with 5% overhead.
5 Clause no. 3.2.1 | Construction power shall be provided by BHEL free Construction power shall be provided by BHEL free
a (Remark) of cost at one point near the site at a distance of of cost at two/three points near the site at
approx. 500M. distance of approx. 500M.Vendor to select one point
as suitable
6 Clause No. Construction power (three phase, 415 V/ 440 V) Construction power (three phase, 415 V/ 440
3.13.1- shall be provided by BHEL free of cost at one point V) shall be provided by BHEL free of cost at

near the site at a distance of approx. 500M within
03 months from the date of start of work.

Further, distribution shall be arranged by the
contractor at his own cost and services.

However, contractor has to deploy DG Sets to meet
power requirement in case of delay in availability of
single source or any kind of power interruptions
during the course of the project at no extra cost to
BHEL.

If any other voltage level (other than normally
available) is required, the same shall be arranged by
the contractor from power supply as above.
Contractor shall be responsible for fulfilment of all
requirements including statutory requirements in
this regard.

two/three points near the site at a distance of
approx. 500M within 06 months from the date
of start of work. Vendor to select one-point
source for their usage as per suitability.
Further, distribution shall be arranged by the
contractor at his own cost and services.

However, contractor has to deploy DG Sets to meet
power requirement in case of delay in availability of
single source or any kind of power interruptions
during the course of the project at no extra cost to
BHEL.

If any other voltage level (other than normally
available) is required, the same shall be arranged
by the contractor from power supply as above.
Contractor shall be responsible for fulfilment of all
requirements including statutory requirements in
this regard.
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Reference
clause of TCC

20
o=

Existing Clause

Revised Clause

7 Clause no.
3.14.1

BHEL shall provide water supply free of cost (at
single point source) for construction purpose as and
when made available by customer/owner within 3
months from date of start of work for construction
purpose. Contractor has to make arrangement of
further distribution. However, contractor shall make
alternate arrangement of construction water till the
same is made available by BHEL.

BHEL shall provide water supply free of cost (at
single point source) for construction purpose as and
when made available by customer/owner within 6
months from date of start of work for construction
purpose. Contractor has to make arrangement of
further distribution. However, contractor shall make
alternate arrangement of construction water till the
same is made available by BHEL.

8 Clause No.4.0

Batching Plant (60 Cum/Hr.) with Sufficient Capacity

Batching Plant (60 Cum/Hr.) with Sufficient

Sl. no. A.2 of Silos.- 1nos Capacity of Silos.- 2 Nos.
9 Clause No.4.0 Man lift crane of Minimum 20m reach - As per Man lift crane of Minimum 20m reach - 2 Nos.
Sl. no. A.31 Requirement

1) All other terms and conditions against this NIT shall remain unchanged.
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I).

for BHARAT HEAVY ELECTRICALS LTD
Sr. Manager/ SCT




