

Ref: BHE/PW/PUR/NTPRT- FPS/2343/Corg-02

Date: 16/02/2021

-----Page 1 of 1-----

To,

ALL BIDDERS,

Sub: Corrigendum-02: Extension in due date of offer submission

Job: The scope of work includes Handling at site stores / storage yard, transporting to site, inspection, preassembly, erection, alignment, welding, NDT, fabrication and erection of Tank, fixing of hangers & supports, valves & accessories, hydro testing, surface finish, supply & application of primer & finish paints/ Anti corrosive / Wrapping and coating as per standard as applicable including labelling & flow direction on the piping, pre-commissioning, commissioning, trial operation & handing over to customer for PIPING OF FIRE PROTECTION SYSTEM AND FIRE WATER PUMP HOUSE EQUIPMENTS and associated items /systems, including of TAC / NFPA approval for 3x800 MW PATRATU PROJECT Ph-1 at 3x800 MW PATRATU PROJECT Ph-1

Reference:

1) E-Tender Specification Number: BHE/PW/PUR/NTPRT- FPS/2343

Bidders to kindly take note of the following:

=====

AA) EXTENSION OF OFFER SUBMISSION DUE DATE:

The last date for submission of Tender has been re-scheduled to 03/03/2021, 11.00 hrs.

Technical Bid (Part-1) shall be opened on 03/03/2021 at 17.00 hrs.

=====

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing. Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly Digitally countersigned by the authorized signatory as a token of Bidder's unqualified acceptance of this corrigendum.

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL→ <https://eprocurebhel.co.in>

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,
Yours faithfully,

AGM (Purchase)