



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-8-Jun-18

CORRIGENDUM- 04

PROJECT	:	3X800 MW PVUNL PATRATU TPP PHASE-I
PACKAGE	:	D/G EOT CRANES ABOVE 100T
ENQUIRY NO	:	E-5932/2018 Dated. 07.05.2018
SUBJECT	:	INSURANCE DETAILS

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

In reference to the above mentioned tender enquiry for **D/G EOT CRANES ABOVE 100T** package

Please note the following.

Deductibles/ EXCESS : Following Deductibles/ EXCESS may be considered as per the existing Comprehensive Project Mega Policy (CPIM) contract finalised by our Corporate Insurance Cell (CIC).

A) **For Marine Cover:** 0.25% of consignment value subject to minimum of Rs 20,000/-

B) **For Storage /Erection and Testing Cover:**

i) **Major Items:** (Boiler, Turbine, Generator & Power Transformer)

- Rs 15,00,000/- or 5% of the claim amount whichever is higher for normal period.
- Rs. 60, 00,000/- or 5% of the claim amount whichever is higher for Testing Period.

ii) **Other Items:** (All other items including accessories/spares of Boiler, Turbine, Generator & Power Transformer)

- Rs 2,25,000/- or 5% of the claim amount whichever is higher for Normal Period.
- Rs 6,00,000/- or 5% of the claim amount whichever is higher for Testing Period.



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

- iii) **Act of God (AOG) Perils:** 10% of the claim amount subject to minimum of testing period excess with an upper limit of Rs 5 Crores.
- iv) **Fire / Explosion Claims:** Minimum as per Tariff.

All the other terms and conditions of the tender enquiry remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

R P Yadav
Sr. Engineer

Corrigendum