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Our Ref: 88/21/6016/LSY/01                                                Dtd: 22.07.2021 

 
Subject: Regarding extension of due date from 22.07.2021 to 26.07.2021 for Enquiry   

No: 88/21/6016/LSY 
 

              With reference to the above enquiry for Balance Electrical E&C works of WT-3&4 

Route Package for 2X660 MW Suratgarh SCTPS, Stage-V, Unit-7&8.                             
 

We are extending the due date from 22.07.2021, 11:00 AM to 26.07.2021, 11:00 AM. 
  

Thanking You,  
                                                                                 

                                                                       Yours faithfully, 
 

                                                      For BHARAT HEAVY ELECTRICALS LTD 
 

                                                                       
                                             Lakshman Singh Yadav                                                                                                    

                                                                        Dy Manager / MM 

 
 

 


