Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR_ESP/26/094 for the work of “Civil, Structural & Architectural
works including Leveling & Grading of Main Power Block#1 :- Civil & Architectural works including Levelling & Grading of entire Boiler, ESP, Mill & Bunker
Foundations, Bowl! Mill, Fan Foundations, MRS foundation works, Chimney Raft, ESP Control Room, Bottom Ash Hopper, ID Ducts (Boiler to Chimney
area), Structural Works of Main Power Block#1 (Site Fabrication & Erection works of Mill & Bunker Bay Structure (Incl. Mill bunker shell and hopper & all
supporting structures), Pipe Racks and other misc structures), Switch Yard Works , Pipe Racks/Cable Racks & Worker's Shed of Main Power Block#1,
Fire Protection System, Safety Control Room (Including Electrical & HVAC), Dismantling of existing structures in Main Power Block#1 area, Aux. Boiler &

Its MCC & other miscellaneous works. (Excluding supply of Cement, Reinforcement Steel & Structural Steel which shall be issued by BHEL free of cost
unless otherwise specified) at 1x660 MW Ultra Supercritical Unit-12 at Satpura TPS, Sarni, M.P”.

A) Time Extension: Clause No. 1.0 Salient Features of NIT in NOTICE INVITING TENDER is revised as below:

Sl. Clause No. Existing in Tender Revised As

No.
1 SI. No. v) DUE DATE & TIME OF OFFER SUBMISSION. Date: 24/02/2026, Time: 12:30 Hrs Date: 03/03/2026, Time: 12:30 Hrs
2 SI. No. vi) OPENING OF TENDER Date: 24/02/2026, Time: 17:00 Hrs Date: 03/03/2026, Time: 17:00 Hrs

B) Modification in TECHNICAL CONDITIONS OF CONTRACT (TCC): The following Clauses of TCC are revised as below:

Sl. | Clause Existing in Tender Revised As
No. No.
1 (3.1.2 . SCOPE I SCOPE
Sl. Description Sl. Description
No. PartI ] Remarks No. Part I : Remarks
ar BHEL | Bidder a BHEL | Bidder
3.1.2 For Iivir_lg purpose 3.1.2 For Iiying purpose of
of the bidder: the bidder:
Contractor has to make his own Land for Labour colony
Labour colony arrangements for shelter and Labour colony shall be provided by
a arrangements  for Yes transportation of labours as per a arrangements for your Yes BHEL (as and where
your scope of work. requirement until readiness of scope of work. made available by
BHEL Centralized Labour Colony. customer).
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Centralised Labour

- BHEL shall provide the same to
Colony with internal

available contractors on

b roadsl, . sanitatic?nr; Yes chargeable basis as per
complying wit availability. This is an optional
statutory choice.

requirements

Contractor shall
develop the worker’s
accommodation sheds
along with  proper
approach roads,
internal roads & drains,
electricity /  water
arrangements at their
own cost in compliance
of Standard Guidelines
issued by BHEL and
statutory compliances.

Centralised Labour
Colony with internal
b roads, sanitation, | Yes
complying with
statutory requirements

3.11.2

Contractor shall ensure establishment & maintenance of workmen/labour colony in line
with BHEL layout drawings & Guidelines (As per Annexure A - Standard Guidelines for
Worker’s Accommodation / Establishments at BHEL-Project Sites)

Contractor shall ensure establishment & maintenance of workmen/labour colony
in line with BHEL layout drawings & Guidelines (As per Annexure A - Standard
Guidelines for Worker’s Accommodation / Establishments at BHEL-Project Sites).
Scope demarcation shall be as per the drawing "LAYOUT OF WORKMEN COLONY
AT SATPURA PROJECT" (attached along with this corrigendum).

“The Contractor, in consultation with BHEL Site management, may provide and
operate a centralized canteen facility to supply meals in the common kitchen area
of the workmen colony.”

11.0

11.0 Following Technical Specifications shall be integral parts of this tender
(attached separately):

1. SECTION-C: CUSTOMER CONTRACT SPECIFIC TECHNICAL REQUIREMENTS
2. SECTION-D: GENERAL TECHNICAL REQUIREMENTS

3. PLOT PLAN

4. GENERAL LAYOUT ARRANGEMENT OF WORKER'S ESTABLISHMENT FOR
BHEL'S PROJECT-SITE (ANNEXURE-1A)

5. STANDARD GUIDLINES FOR WORKER'S ACCOMODATION/ESTABLISHMENT
AT BHEL'S PROJECT SITES (ANNEXURE-A)

6. WORKERS ACCOMODATION DRAWING

7. WORKER’S REST ROOM DRAWING

8. INDICATIVE BOI VENDOR LIST

9. CLIMATOLOGICAL TABLE

10. SEISMIC DESIGN CRITERIA

11. WIND DESIGN CRITERIA

12. BHEL'S STANDARD HSE SAFETY PLAN

13.SUPPLIMENTARY HSE PLAN

11.0 Following Technical Specifications shall be integral parts of this
tender (attached separately):

1. SECTION-C: CUSTOMER CONTRACT SPECIFIC TECHNICAL
REQUIREMENTS

2. SECTION-D: GENERAL TECHNICAL REQUIREMENTS

3. PLOT PLAN

4. GENERAL LAYOUT ARRANGEMENT OF WORKER'S ESTABLISHMENT
FOR BHEL'S PROJECT-SITE (ANNEXURE-1A)

5. STANDARD GUIDLINES FOR WORKER'S ACCOMODATION/
ESTABLISHMENT AT BHEL'S PROJECT SITES (ANNEXURE-A)

6. WORKERS ACCOMODATION DRAWING

7. WORKER’S REST ROOM DRAWING

8. INDICATIVE BOI VENDOR LIST

9. CLIMATOLOGICAL TABLE

10. SEISMIC DESIGN CRITERIA

11. WIND DESIGN CRITERIA

12. BHEL'S STANDARD HSE SAFETY PLAN
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

14.SAFETY PARK DRAWING
15. SAFETY CONTROL ROOM HVAC SPECIFICATION

13.SUPPLIMENTARY HSE PLAN
14 SAFETY-PARK-DRAWING

15. SAFETY CONTROL ROOM HVAC SPECIFICATION
16. LAYOUT OF WORKMEN COLONY AT SATPURA PROJECT

C) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are as below;

Sl.
No.

Ref. Clause of
Tender
Document

Existing Provision

Bidder's Query

BHEL Clarification

BOQ item no -
Al.l

Construction of Worker's Accommodation sheds
(120-125 workers) having adequate no. of rest
rooms along with toilets etc. including associated
civil and structural works on built, own and
operate basis (ownership of sheds shall be in line
with TCC) as per attached drawing, Standard
Guidelines for Worker's Accommodation /
Establishments at Project Site and Clause 3.11 &
3.12 of TCC for development of labour colony

The BOQ rate for construction of the labour colony at
Rs. 50,00,000/- (Rupees Fifty Lakhs) is not sufficient.
Based on our previous experience in constructing
workers” accommodation sheds (120-125 units) with
adequate restrooms and toilets, the tentative value is
estimated at Rs. 65,00,000/- We request BHEL to
consider for enhancement of the rate suitably.

Tender Condition Prevails

BOQ item No -
A2320

Fabrication and fixing of stainless-steel pipe
(polished) hand railing conforming to SS 304 of
32 mm/40 mm/ 50mm / 60mm NB dia including
polishing, decorative posts, Newel post, mid rail,
kick rail, toe guard, accessories, fasteners,
transportation, loading/ unloading etc. all
complete.

Since quantum of Fabrication is very less, we request
to descope fabrication from the bidder scope and
request to supply the fabricated items.

Tender Condition Prevails

TCC Clause 2.9.10
The storage yard

The storage yard is located outside the plant
boundary of the plant premises at multiple
locations which shall be intimated during course
of work. All materials have to be transported
from storage yard to construction area by the
contractor at his own cost, using own Pick &
Carry Crane (Farana), crane and trailer.

Please specify the distance of storage yard from
Fabrication site

Request bidder to visit site for
better understanding. The exact
location shall be decided during
the execution stage.
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl. | Ref. Clause of Existing Provision Bidder's Query BHEL Clarification
No. Tender
Document
4 TCC Clause: 4.0 | Gantry Crane for Fabrication Yard (60 T-1 no. & | Since the scope of Fabrication works are less based | Refer Clause 4.4
Tools and Plants: | 40 T-1 no) on our previous experience one Gantry is sufficient.
T&PS AND MMES We request BHEL to reduce the qty to 1 No
TO BE DEPLOYED considering the volume of work.
BY CONTRACTOR
5 TCC Clause: 4.0 | Tandem Welding Machine Please clarify about of tandem welding machine and | Refer Clause 4.4
Tools and Plants: furnish the details of make, supplier details.
T&PS AND MMES
TO BE DEPLOYED
BY CONTRACTOR
6 General Fabrication yard Pls clarify whether Fabrication yard will be within the | Preferably the fabrication site
plant premises or outside the boundary. In Case the | shall be within plant boundary.
fabrication yard is outside of the boundary pls specify | Request bidder to visit site for
the distance. better understanding. The exact
location shall be decided during
the execution stage.
7 TCC, Chapter — For living purpose of the bidder: BHEL shall We request BHEL about the charges to be levied for | Refer SIl. No. B) of this
III (Scope Matrix) | provide the same to available contractors on each labour colony Corrigendum.
3.1.2 (b) chargeable basis as per availability. This is an
optional choice.
8 Clause No. 7.0 Additional Payment Terms for Stipulated We request BHEL to provide a detailed breakup and | Tender Condition Prevails
Terms of Buildings/Structures: - clarification of the payment terms.
payment: Payment for Civil works of Steel Framed As per our understanding, the payments shall be

Buildings/Structures: -

a. 75% of the certified RA Bill value for the
respective building/structure shall be payable
upon certification of measurements by the
BHEL Engineer-in-Charge.

released as follows:

5% — Interest-Free Mobilization Advance (if required)
90% — Interim Payments

5% - Retention Money (no deduction if Bank
Guarantee is submitted)
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl.

No.

Ref. Clause of
Tender
Document

Existing Provision

Bidder's Query

BHEL Clarification

b. Balance 25% shall be released upon
certification by the BHEL Engineer-in-Charge as
detailed below: -

i. 15% on completion of raft and pedestals of
the building/structure.

ii. 10% on completion of backfilling & handing
over to mechanical agency for erection works.
Payment for Civil works of RCC Framed
Buildings:

a. 75% of the certified RA Bill value for the
respective building/structure shall be payable
upon certification of measurements by the
BHEL Engineer-in-Charge.

b. Balance 25% shall be released upon
certification by the BHEL Engineer-in-Charge as
detailed below: -

i. 10% on completion of RCC Framework
including roof slab & parapet wall.

ii. 10% on completion of all internal finishing
works like-brickwork, plastering, flooring, floor
finish, false ceiling, doors & windows, painting,
plumbing, sanitary & handing over with lock &
key for electromechanical erection/usage of
BHEL/Customer.

iii. 5% on completion of external finishing
works like roof treatment, rain water pipes,
outside paint, plinth protection, garland drains,
approach to building and closure of punch
points for the building.

However, we understand that there may be additional
payment conditions or modalities associated with the
above terms. Please explain the complete payment
mechanism in detail, including the method of release,
applicable conditions, timelines, documentation
requirements, and any other relevant provisions.
A detailed clarification will help us in better
understanding the commercial terms.
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl.

No.

Ref. Clause of
Tender
Document

Existing Provision

Bidder's Query

BHEL Clarification

Clause No: 8.2.16
Variation in Taxes
& Duties:

In case any new tax/levy/duty etc. becomes
applicable after the date of Bidder's offer but
before opening of the price Bid, the
Bidder/Contractor must convey its impact on his
price duly substantiated by documentary
evidence in support of the same before opening
of price bid. Claim for any such impact after
opening the price bid will not be considered by
BHEL for reimbursement of tax or reassessment
of offer.

Pls clarify whether BHEL will ask the impact of
Taxes/Duties from the Bidder or BHEL will convey the
impact towards the same. We request you to please
confirm the procedure to be followed in this regard.

Query is already addressed in
tender condition. Hence, Tender
Condition Prevails.

10

Item No: 2611

Earth work in filling upto any depth below
ground level for grading to proper grade and
level in layers not exceeding 300 mm loose
thickness so as to achieve at least 95%
maximum dry density as per 1S-2720 (Part-VII)
with approved borrowed soil (borrowed soil to
be arranged by the bidder) and compacted as
specified including supplying borrowed soil,
royalty/seignorage fee (if any), sorting,
spreading, breaking clods, watering,
ramming/compaction by manual/mechanical
means, dressing, finishing to required lines,
grades and slopes, testing, all lead and lifts etc
all complete as per specification, drawing and as
directed by the engineer-in-charge.

As per our recent site visit, we understand that ash is
available in the existing ash pond area.

In this regard, we request you to confirm, in the event
of non-availability of borrowed soil outside the plant
premises, whether we can use the available ash for
filling purposes or not.

The subject BOQ item is self-
explanatory. However, in the
event of non-availability of
borrowed soil outside the plant
premises, suitable decision
regarding the same shall be
taken during execution stage.

11

With reference to the tender, we would like to submit
that the percentages provided for all supply-involving
items appear to be considerably low and may not be
workable for execution under the current market
conditions.

We request BHEL to increase the percentages to suit
prevailing market rates which helps smooth and
successful execution of the work.

Tender Condition Prevails
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl.

No.

Ref. Clause of
Tender
Document

Existing Provision

Bidder's Query

BHEL Clarification

12

We would like to inform you that we are currently
executing the construction work of Indore—Ichapur
Road to Omkareshwar New Bus Stand, with a total
route length of 13 km. This project falls under the
Civil Works category and has been awarded by the
MP PWD Department (a Government Department).
The total work order value is approximately INR
13,409.43 Lakhs.

Since this project is purely a Civil Work executed for
a Government Department, we kindly request your
clarification on the following points:

1. Will this work order qualify us under the specified
pre-qualification criteria?

2. If not, kindly clarify the specific reasons for non-
qualification.

Further, regarding the EMD submission, we request
your guidance on whether we can submit a
Certificate of Insurance Security Bond in lieu of a
Bank Guarantee, or whether submission of a Bank
Guarantee is mandatory.

Tender Condition Prevails

Please Refer Clause no. 4.0 of
NIT and Clause 1.9 of GCC of
tender.

13

We have carefully reviewed the tender documents,
including the Pre-Qualification Criteria. We meet all
stipulated requirements except for Clause B-2.3,
which specifies that "For TG Foundation & Deck Civil
Works: Bidder should have completed & handed over
of one STG deck > 190MW for mechanical erection".
We respectfully submit that such specific experience
is highly specialized and limited in occurrence, and
such works are not commonly executed across all
industrial segments. In view of our extensive

Tender Condition Prevails
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl.
No.

Ref. Clause of
Tender
Document

Existing Provision

Bidder's Query

BHEL Clarification

experience in executing major industrial civil works of
similar magnitude and complexity, we kindly request
you to reconsider and suitably relax or amend the
above criterion to enable broader participation of
competent and experienced contractors like us.

14

As per the tender provisions, ‘Similar work - Piling or
Civil or ‘Civil and Structural works’ or RCC Chimney or
RCC Cooling Tower or RCC Silo or Mill Bunker or any
combination of these works in any Power Projects /
Industrial Projects / "Infrastructure Projects (#Water
Infra Projects, Airport, Dams, Water Ports, Jetty,
Metro/Rail Station)". #Water Infra Projects shall
comprise of Tunnel/Pumping Stations/Lift Irrigation
works"

We have executed the following works under
Infrastructure Projects:

Structural Steel Fabrication & Erection Works for
Bridge Projects under National Highway works.
RCC Piling Works along with associated civil works.
The nature, technical complexity, engineering
standards, safety compliance, and execution
methodology of the above works are comparable to
the scope envisaged in the present tender.
However, the current eligibility wording does not
explicitly clarify whether such Infrastructure Projects
(particularly Bridge Projects) shall be considered
qualifying Similar Work for this tender.

We request clarification and suitable modification in
the eligibility criteria to explicitly include
Infrastructure Projects such as Bridge Works and

Tender Condition Prevails
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Corrigendum - 1 dated 24/02/2026 to CPC Tender No. BHEL/CPC/SAT/C BLR ESP/26/094

Sl. | Ref. Clause of Existing Provision Bidder's Query BHEL Clarification
No. Tender
Document
associated structural steel works as qualifying Similar
Work, so that we may participate in the tender.
15 NIT, Annexure-1 Bidder should have executed “Piling or Civil or | We understand that for fulfilling the Pre-Qualifying | Tender Condition Prevails

— Pre-Qualifying
Requirements
(PQR), sl. nos. B-
1,B-2.1,

B-2.2.1 & B-2.2.2

‘Civil and Structural Works’ or RCC Chimney or
RCC Cooling Tower or RCC Silo or Mill Bunker or
any combination of these works in any Power
Projects / Industrial Projects/ "Infrastructure
Project (#Water Infra Projects, Airport, Dams,
Water Ports, Jetty, Metro/Rail Station)” for any
one of the following in the last ten years from
latest date of bid submission.

Kindly confirm.

requirements under “any Power Projects”, the
experience of Transmission Power Projects that
satisfy all conditions, will also be considered.

1) All other terms and conditions against this NIT shall remain unchanged.
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I).

for BHARAT HEAVY ELECTRICALS LTD
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