



**BHARAT HEAVY ELECTRICALS LIMITED**  
**PROJECT ENGINEERING MANAGEMENT, NOIDA**

Date-16-Aug-22

**CORRIGENDUM-1**

<b>PROJECT</b>	<b>:</b>	<b>3x 660 MW NPGCL Nabinagar STPP (FGD)</b>
<b>PACKAGE</b>	<b>:</b>	<b>LIME DOSING SYSTEM</b>
<b>GeM Bid NO.</b>	<b>:</b>	<b>GEM/2022/B/2419891 Dtd.06.08.2022</b>
<b>SUBJECT</b>	<b>:</b>	<b>DUE DATE EXTENSION, change in commercial terms</b>

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

In reference to the above mentioned tender enquiry for **LIME DOSING SYSTEM** package, please note the following.

1. Due date has extended from **16.08.2022, 05:00 P.M.** to **24.08.2022, 04:00 PM**. Bid opening shall be done at 04.30 PM on due date.

Further, bidders to note the changes in Following clause of Terms & Conditions as below: -

**Delivery schedule for training services:** - "Delivery schedule for training services is to be within 4 weeks after PG test completion but before final handing over of the package to customer."

Further, following is revised in Notes no. 3 & 4 of Delivery schedule of NIT-

3-Non applicable drawing shall be decided during bid evaluation.

4- Ignored.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,

For and on behalf of BHEL

R.P. YADAV

(Dy.MGR/PG-III)