



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-18-Aug-22

CORRIGENDUM-1

PROJECT	:	(3X200 MW+3x500 MW) NTPC RAMAGUNDAM TPP FGD
PACKAGE	:	LIME DOSING SYSTEM
GeM Bid NO.	:	GEM/2022/B/2422265 Dtd.08.08.2022
SUBJECT	:	DUE DATE EXTENSION, change in commercial terms

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

In reference to the above mentioned tender enquiry for **LIME DOSING SYSTEM** package, please note the following.

1. Due date has extended from **18.08.2022, 01:00 P.M.** to **25.08.2022, 04:00 PM**. Bid opening shall be done at 04.30 PM on due date.

Further, bidders to note the changes in Following clause of Terms & Conditions as below: -

Delivery schedule for training services is proposed: -

"Delivery schedule for training services is to be within 4 weeks after PG test completion but before final handing over of the package to customer."

Further, following is revised in Notes no. 3 & 4 of Delivery schedule of NIT-
3-Non applicable drawing shall be decided during bid evaluation.

4- Ignored.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,

For and on behalf of BHEL

R.P. YADAV

(Dy.MGR/PG-III)