

BHARAT HEAVY ELECTRICALS LIMITED PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-22-Jul-22

CORRIGENDUM-2

PROJECT	•	2 X 250 MW NSPCL Bhilal TPP-FGD	
PACKAGE	• • • •	LIME DOSING SYSTEM	
GeM Bid NO.	•	GEM/2022/B/2323045 Dtd. 06.07.2022	
SUBJECT	•	DUE DATE EXTENSION, change in commercial terms	

Type of Corrigendum					
Technical Corrigendum -		Commercial Corrigendum -	V		

In reference to the above mentioned tender enquiry for **LIME DOSING SYSTEM** package, please note the following.

1. Due date has extended from **22.07.2022**, **05:00 P.M**. to **29.07.2022**, **05:00 PM**. Bid opening shall be done at 05.30 PM on due date.

Further, bidders to note the changes in Following clause of Terms & Conditions as below: -

Terms of delivery shall be **F.O.R. dispatch station**. All dispatches shall be through Road Carriers on Freight Pre-Paid basis. Road Permit/E-way Bill if required will be arranged by Supplier. However, loading & Transit insurance shall be in the scope of Seller and unloading of items at delivery point shall be in the scope of BHEL. Bidder to quote prices accordingly.

Notes (i) of LD clause shall also be changed as per below: -

LR/RR date for indigenous supplies (Bill of Lading/AWB for Foreign supplies) shall be treated as the date of dispatch for levying LD.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,

For and on behalf of BHEL